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UTTAR BANGA KRISHI VISWAVIDYALAYA 

PUNDIBARI: COOCH BEHAR 

DETAILED NOTICE INVITING e- TENDER NO.-02 of 2021– ‘22 

Ref No: 790/UBKV/Est./Tend (WD)                                                          Date: 03.12.2021 

 

Sealed e-Tender in two bid System (Technical Bid & Financial Bid) is hereby invited by the undersigned for 

Works at UBKV, Pundibari, Cooch Behar from bonafide Agencies having experience of executing similar 

nature of work in any reputed Institution / Govt. Organization. Last date and time of submission of Tender is 

28.12.2021(up to 2.00 pm). Opening date of Technical Bid and Financial bid is 30.12.2021. 
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No 

Name of the Work Amount of 

Earnest Money 

to be deposited 

(Rs) 

Price of Technical 

, Financial Bid 

documents, 2911 & 

others Annexure 

Period of 

completion 
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Eligibility 

of Tenderer 
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➢ Tender Schedule:  

 

•  Date of Online Publication     :   06.12.2021 

•  Date for displaying on 
www.wbtenders.gov.in&www.ubkv.ac.in 

: 06.12.2021 after 5.00 PM 

•  Start Date of Online Upload & Submission :   06.12.2021 after 5.30PM 

•  Last date and time of online bid submission :   28.12.2021 up to 2.00 PM 

•  Date of Bid opening :   30.12.2021 after 2.00 PM 

•  Tender fee :   Rs. 500.00 to be deposited in the form of demand 

draft from any nationalized Bank in favor of Uttar 
Banga Krishi Vishwavidyalaya payable at Cooch 
Behar. 

•  EMD  :   Token 20,000.00 (twenty thousand only) to be 
deposited in the form of Demand Draft in favour of 
Uttar Banga Krishi Viswavidyalaya payble at Cooch 
Behar 
 

•  Details available in   the websites                           :   www.wbtenders.gov.in, www.ubkv.ac.in 

 

 

     Sd/- 

Registrar (Actg.) 

Uttar Banga Krishi Viswavidyalaya 

 

 

http://www.wbtenders.gov.in/
http://www.ubkv.ac.in/
http://www.wbtenders.gov.in/
http://www.ubkv.ac.in/
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TERMS & CONDITIONS 

1.Earnest Money Deposit (EMD) should be deposited through Demand Draft / Banker’s Cheque issued from any 

Nationalized Bank in favour of Uttar Banga Krishi Viswavidyalaya Pundibari, Cooch Behar, Payable at Cooch Behar, 

and the same (along with document for EMD exemption, if any) should be documented. 

 

2. Intending Tenders should download the Tender Documents from the website https://www.ubkv.ac.in  and 

www.wbtenders.gov.in  directly with the help of Digital Signature Certificate and Earnest Money Deposit 

(EMD) should be remitted through Demand Draft issued from any Nationalized Bank in  favour of Uttar 

Banga Krishi Viswavidyalaya Pundibari, Cooch Behar, Payable at Cooch Behar, and the same (along with 

document for EMD exemption, if any) should be documented and scan copy of the aforesaid documents are to 

be uploaded through said website. 

 

3. The original instrument (Demand Draft) towards the cost of Earnest Money Deposit should be submitted 

physically by the Lowest Tenderer to the office of the In-charge, Works Department, UBKV at Pundibari, 

Cooch Behar. 

 

4. Both Technical Bid and Financial Bid should be submitted duly digitally singed by the Tenderer through 

the website https:// www.ubkv.ac.in  and www.wbtenders.gov.in (Details of which has been narrated in 

Instruction to Bidders’). 

 

5.   ELIGIBILITY CRITERIA FOR PARTICIPATION IN TENDER: 

a) The prime agency may himself meet the eligibility criteria in the field as per following: - 

I) The intending tenderers should produce credentials of a similar nature of work of the minimum value of 

40% of the estimated amount put to tender during 5 (Five) years prior to the date of issue of the tender notice. 

OR, 

II) Intending tenderers should produce credentials of 2 (two) similar nature of works, each of the minimum 

value of 30% of the estimated amount put to tender during 5 (Five) years prior to the date of issue of the 

tender notice. 

OR, 

III) Intending tenderers should produce credentials of one single running work of similar nature which has 

been completed to the extent of 80% or more and value of which is not less than the desired value at (I) above. 

 

[ In case of running works, only those tenderers who will submit the certificate of satisfactory running work 

from the concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In 

the required certificate it should be clearly stated that the work is in progress satisfactorily and also that no 

penal action has been initiated against the executing agency, i.e., the tenderer.] 

 

The prospective bidder with having valid ‘Electrical (HT / LT) License’; should possess valid ‘Electrical 

Supervisor’s Certificate of Competency” from ‘Directorate of Electricity, Govt of WB / Competent Authority 

or other Govt as applicable. Supervisor should be available at site as and when required. 

 

i) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State / Central 

Government, State / Central Government undertaking, statutory / Autonomous bodies constituted under Central 

/ State statute, on the executed value of completed / running works will be taken as credential. 

ii) As a supporting documents of credential the W/O, BOQ , Payment Certificate should be submitted. 

iii) Payment Certificate will not be treated as Credential. 

 

http://www.ubkv.ac.in/
http://www.wbtenders.gov.in/
http://www.ubkv.ac.in/
http://www.wbtenders.gov.in/
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N.B. Estimated amount, Date of completion of project & detail communicational address of Client must be 

indicated in the Credential Certificate. 

iv) The prospective bidders shall have in their full-time engagement experienced technical personnel, the 

minimum being 1 (one) Civil Engineering Diploma holder (Authenticated documents as name, address, phone 

no., E-mail ID & passed certificate in respect of qualification and engagement shall be furnished for 

Technical-Evaluation). [Non-Statutory Documents]. 

v) Pan Card, Professional Tax receipts Challan, GST registration Certificate to be accompanied with the 

Technical Bid document. Income Tax (Saral) Acknowledgement Receipt for the current assessment year to be 

submitted. [Non-Statutory Documents]. 

vi) Prohibition on suspended /debarred persons / Entities to participate in the bidding of the Govt project / contract 

of the Department 

A person / entity that is suspended / debarred by a procuring entity shall not be allowed to participate in any 

procurement process under this NIT during the period of suspension / debarment unless the same has been 

revoked. 

vii) Available liquid assets (aggregate of working capital, cash-in-hand, uncommitted Bank Guarantees) and / or 

credit facilities not less than 10% of the estimated cost put to tender. 

viii) Working Capital shall not be less than 10 (ten) percent of the amount put to tender. 

ix) Average annual turnover on construction works during last 3 (three) consecutive financial year should be at least  

30% of the estimated cost put to tender. 

x) The available Bid Capacity (to be calculated on the basis of prescribed format) of the prospective applicant 

shall not be less than the amount put to tender. Net worth for the last year calculated on the basis of capital, 

profit and free reserve available to the firm should be positive. 

xi) In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form to be 

furnished along with balance sheet and profit and loss account and all schedules forming the part of Balance 

Sheet and Profit & Loss Account. Tax Audited report, Balance Sheet and Profit & Loss Account including 

all schedules forming the part of Balance Sheet and Profit & Loss Account should be in favour of applicant. 

No other name along with applicant name, in such enclosure will be entertained. [Non Statutory Documents]. 

xii) The prospective bidders should have assured ownership/ lease (Details as mentioned in “Clause-7 of, 

Instruction to the bidder”) / [Non Statutory Documents.] 

xiii) A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or as a 

partnerofafirm, if found to have applied severally in a single job, all his applications will be rejected for that job. 

xiv) The partnership firm shall furnish the registered partnership deed and the company shall furnish the Article 

of Association and Memorandum. [Non Statutory Documents] 

xv) ‘Joint Venture’ will not be allowed 

xvi) Sub-Contractor / sub-let will not be allowed 

 

6. Agencies shall have to arrange for required plant & Machineries, store of materials, labour shed, Laboratory etc. and 

land for according to the creation of the same at their own cost and responsibility. 

 

7. Work Order shall be issued after obtaining sanction of Fund from Funding Agency and Work order for 

restricted amount may also be issued as per availability of fund. Intending tenderers may consider these criteria 

while submission of Tender and quoting their rates. 

 

8. In case of Materials, reputed brand as per specification and / or as approved by the University authority / concerned 

Engineer on behalf of the University shall be allowed to use in the work. All materials to be used shall be pre approved 

if not mentioned in the tendered schedule. 

 

9. The Tenderer at the Tenderer’s own responsibility and risk is encouraged to visit and examine the site of works and 

its surroundings and obtain all information that may be necessary for preparing the Tender and entering into a contract  

for the work as mentioned in the Notice Inviting Tender, the cost of visiting the site shall be at the Tenderer’s own 

expense. 
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10. The Tender Inviting Authority of Uttar Banga Krishi Viswavidyalaya reserves the right to cancel this N.I.e.T. due to 

unavoidable circumstances and no claim in this respect will be entertained.  

 

11. The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of 

Tender, no cost of Tendering shall be reimbursable by the Department. The Tender Inviting Authority of Uttar Banga 

Krishi Viswavidyalaya reserves the right to reject any Tender or all Tenders without assigning any reason whatsoever 

and is not liable for any cost that might have incurred by any tenderer at any stage of Tendering. 

 

12.  Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents 

of the lowest tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest 

tenderer is either manufactured or false in that case, work order will not be issued in favour of the tenderer under any 

circumstances and legal action will be taken against him. 

 

13. Security Deposit: In respect of successful Tenderer, the Earnest Money deposit on acceptance of Tender shall be 

converted as a part of the Security Deposit. The successful Tenderer who deposit Earnest Money @ 2% of the amount 

put the Tender, balance of necessary 10% (Ten percent) Security Deposit shall be realized by recovering from the 

progressive bill @ 8% (Eight percent) of the amount of each such bill. Defect Liability Period shall be three (03) year 

from the date of completion of the work. 

 

14. Additional Performance Security: Additional Performance Security @ 10% of the tendered amount shall be obtained 

from the successful bidder if the accepted bid value is 80% or less of the Estimate put to tender. 

 

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank 

before issuance of the Work Order. If the bidder fails to submit the Additional Performance Security within seven 

working days from the date of issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary 

actions as per NIT like blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid up to 

end of the Contract Period and shall be renewed accordingly, if required. 

 

The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder fails to 

complete the work successfully, the Additional Performance Security shall be forfeited at any time during the pendency 

of the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security 

deposit from the progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/ 

affected by provision of this Additional Performance Security. 

 

15. Unless otherwise stipulated all the works are to be done as per General Conditions and General Specifications in the 

“Departmental Schedule” which means the relevant PWD(WB) Schedule of Rates for the working area including upto 

date addenda and corrigenda, if any, published by Public Works Department, Government of West Bengal. For Road & 

bridge works, “Departmental Schedule” means the relevant PW(R) Dte. Schedule of Rates for the working area 

including upto date addenda and corrigenda, if any, published by Public Works (Roads) Department, Government of 

West Bengal. The project should be executed as per IS CODE / IRC/ MOST/ MORTH standards regarding the quality 

of materials and various items of works. 

 

16. Deduction of Income Tax from the Contractor’s Bill will be made as per Govt. rules. 

17. Labour Welfare Cess @ 1% (one percent) of the cost of construction works will be deducted from                                                                       

every Bill of the selected agency. Royalty & all other Statutory levy/ Cess will have to be borne by the contractor as per 

Govt. Rules and the rate in the B.O.Q. is inclusive of all taxes & Cess stated above. 

 

18. Deduction of Tax shall be made as per provision of the GST with up to date amendments. 

19. Bids shall remain valid for a period of 120 (hundred twenty) days. 
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20. The Agency will be liable to maintain the work at working portion at the appropriate service level to the satisfaction 

of the Engineer -in -Charge at his own cost for a period of Security Period from the date of completion of the work. If 

any defect/ damage is fund during the period as mentioned above, the Agency shall make the same good at his own cost. 

Failure to do so, penal action against the Agency will be imposed by the department as deem fit. The Agency will have 

to quote his rate considering the above aspect. Also the prospective Tenderers shall have to execute the work in such a 

manner so that appropriate service level of the    work is kept during progress of work and the period of Security Period 

from the date of successful completion of the work to the entire satisfaction of the Engineer – in – Charge may be 

considered towards release of  “Security Deposit”. 

 

21. In case of ascertaining Authority at any stage of application or executing of work necessary registered power of 

Attorney is to be produced. 

 

22. Adjustment of price (increase or decrease) Since BOQ for the works und this NIT is based upon the schedule of 

rates of Public Works Department for Building, S and P Works with up to date Addenda and Corrigendum, the tenderers 

shall quote their rate (percentage above/ below/ at par) accordingly considering that no escalation and / or price 

adjustment will be allowed by the department thereto under any circumstances. Time/ cost overrun and consequent cost 

of escalation for any materials, labour, P.O.L. etc. will not be allowed. 

 

23. Canvassing in connection with the tender is strictly prohibited in the tender submitted by the Contractor. 

24. Site of work and necessary drawings may be handed over to the successful Tenderer phase wise. No claim in this 

regard will be entertained. 

 

25. In case of the successful tenderer who has been exempted from depositing Earnest Money, the Government will be 

at liberty to recover the forfeited amount (equal to the amount of Earnest Money) by any means that may be deemed 

suitable. 

 

26. Two separate sealed envelopes one for “Technical Bid” and another for “Financial Bid” shall have to be submitted 

in a big envelope superscripting name of work and Sl. No. in block letters. “Technical Bid” should comprise of self-

attested scanned copy of valid Current Trade Licence, up to date Professional Tax receipt Challan, GST Registration 

Certificate with current Tax receipt Challan, Income Tax Return (ITR) Acknowledgement, PAN Card and Balance 

Sheet verified by competent authority i.e. Chartered Accountant of last 3 years along with credential in the form of 

Work Completion Certificate and Earnest money. “Financial Bid” should comprise of issued tender documents viz. 

Specification, Price Schedule / Schedule of Work duly signed by the applicant along with Rate Quote in figures and 

words. “Financial Bid” of the technically qualified participants will only be opened as per the discretion of UBKV 

Authority.  

27. The successful Tenderer will have to start the work as per the work order to commence the work. 

28. Successful tenderer will be required to obtain valid Registration Certificate &Labour License from respective 

Regional Labour Offices where construction work by them are proposed to be carried out under the West Bengal 

Building & other Construction Works’ Act, 1996 and the Contract Labour (Regulation &Abolition ) Act, 1970 and the 

same should be submitted to the Engineer- in- Charge. 

 

29. The Successful Tenderer shall have to comply with the provision of (a) the Contract Labour (Regulation & 

Abolition) Act, 1970 (b) the Apprentice Act, 1961 and (c) the Minimum Wages Act, 1948(d) the West Bengal Building 

& other Construction Works, Act, 1996 and the Notification thereof of other laws relating thereto and the rules. The 

contactor shall also be liable for any liability arising on account of any violation by him of the provisions of the Act and 

rules made there under time to time. 

 

30. The Contractor shall not be entitled for any loss suffered by him due to delay arising out for modification of the 

work, due to non-delivery of the possession of site and / or modification of drawing and design. 
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31. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI 

(Loss of time due to injury) is zero. 

 

32. Guiding schedule of rates: Schedule of rates of P.W.D., W.B. for Electrical works materials and labour along with 

up-to-date corrigenda and addenda and / or prevailing market rates for non-scheduled items. 

 

33. The Eligibility of a Tenderer will be ascertained on the basis of the documents submitted by a tenderer in support of 

eligibility criteria. If any document submitted by a Tenderer is incorrect / manufactured/ fabricated or false, his Tender 

will be out right rejected at any stage and legal action will be taken against him. 

 

34. Bidders must have qualified Engineer for supervision of the work. Necessary documents and undertaking in support 

of existence of such engineer must be produced to the satisfaction of the tendering authority. 
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THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE FOLLOWING MANNER 
 

Sl 
no  

Category Name  Sub Category 
Description  

Details  

A.  CERTIFICATES CERTIFICATES 
1. Valid 15 digit Goods and Service Taxpayer Identification Number ( GSTIN ) under 
GST Act,2017 
2. PAN 

3. P TAX PAYMENT CHALLAN/RECEIPT ( up to date) and valid PTPC for 

the current year as applicable 

4. LATEST ITRECEIPT 

5. IT-SARAL FOR CURRENT ASSESMENTYEAR 

6. Bank Solvency Certificate 

B.  COMPANY 
DETAILS 

COMPANY DETAILS 1 
1. PROPRITORSHIP FIRM (TRDE LICENCE) 

2. PARTNERSHIP FIRM (FIRM REGISTRATION CERTIFICATE , REG. 
PARTERNERSHIP DEED, TRADELICENCE) 
3. LTD. COMPANY (COMPANY INCORPORATION CERTIFICATE, Article of 
Association & Memorandum of Association , TRADELICENCE) 
4. SOCIETY (SOC. REGISTRATION COPY, BY-LAWS,TRADELICENCE) 

5. POWER OFATTORNOY 

C.  CREDENTIAL CREDENTIAL1 CREDENTIAL2 1. SIMILAR NATURE OF SITC JOB  DONE & COMPLETION CERTIFICATE 
WHICH IS APPLICABLE FOR ELIGIBILITY IN THIS TENDER. 

D.  FINANCIAL 
(INFO) 

WORK IN HAND 1. AUTHENTICATED DOCUMENT 

  PAYMENT CERTIFICATE-1 PAYMENT 

CERTIFICATE-2 

ONLY PAYMENT CERTIFICATE NOT THE TDS CERTIFICATE 

E  CERTIFICATE 
FROM OEM 

 PROSPECTIVE BIDDERS SHALL HAVE TO PRODUCE AUTHORIZATION 
CERTIFICATE FROM ORIGINAL EQUIPMENT MANUFACTURER. 

[ For the combined job, the associate Electrical agency under MOU also have to comply with PAN,GST,IT,PF, Credential etc.] 

 

 

 

 

     Sd/- 

Registrar (Actg.) 

Uttar Banga Krishi Viswavidyalaya 
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FORM-I 

PRE-QUALIFICATION APPLICATION 

 

To 

The Registrar, 

U.B.K.V ,Pundibari, 

Cooch Behar. 

 

 
 
 
 
 
 
 
 

 
Dear Sir, 
 

Having examined the Statutory, Non-Statutory& NIT documents, I / we hereby submit all the 
necessary information and relevant documents for evaluation. 

 
The application is made by me / us on behalf of 

_______________________________________________________________________ in the capacity 

___________________________ duly authorized to submit the offer.  

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of 

the group we are interested in bidding for the work(s) given in enclosure to this letter.  
We understand that: 
a) Tender Inviting & Accepting Authority / Engineer-in-Charge can amend the scope & value of the contract 
bid under this project. 
b) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to reject any application 
without assigning any reason. 

 

 

Enclo.: e-Filling 
 
1.  Statutory Documents. 
2.  Non-Statutory Documents. 
 

 
Date: 
 
 
 

Sub.: Tender for ____________________________________________________ 

_____________________________________________________________________

_____________________________________________________________________

_____________________________________________________________________

_____________________________________________________________________ 

 

Ref.: N.I.e.T. No.: _________________________________________________ 

Signature of applicant including title 
and capacity in which application is made. 
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FORM-II 

ORGANISATION STRUCTURE 

 

1 Name of Applicant  (indicate 

whether Proprietary firm /    

Partnership / Limited Company 

/  Corporation / Other) 

:  

2 Office Address                                     

:  

3 Telephone No. 

:  

4 Fax No. 

: 
 

5 E-mail address 

:  

6 Name and Address of Banker                          

:  

7 Details of Technical Staff 

available :   

 

 

 

 

 

 

 
 
 
   Signature of applicant including title  
and capacity in which application is made. 

Date: 
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FORM-III 

WORK EXPERIENCE DETAIL 

 
1. Name of Applicant:______________________________________________ 

 

 

2. List of similar type of work completed / ongoing: 
 

Name of 
Employer 

 

Name, location and nature 
of work 

Reference of 
Work Order 

(Memo. No. and 
Date) 

Contract 
Value 

Date of 
Start of 
Work 

Present Status            
(If completed, 

please mention date   
of completion 

  

 

 
 

   

  

 

  

   

  

 

 
 

   

  

 

 

    

      

  

 

 

    

Note  :   Copy of Work Order or Completion Certificate from the employer to be attached. 
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Annexure-B 

 
FORMAT OF THE BANK GUARANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT 

 
To 

----------------------------------------[Designation of Engineer-In-Charge] 

----------------------------------------[Office address of Engineer-In-Charge] 

----------------------------------------- 
WHEREAS .......................................................................... [name and address of Contractor](hereafter called. “the Contractor”)has 

undertaken, in pursuance of  Letter of acceptance No …………………Dated ............................ to execute 

………..………………………………………. [name of Contract and brief description of works] (hereinafter called “the Contract”) 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with a Bank Guarantee by 

a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL PERFORMANCE SECURITY DEPOSIT’ for 

compliance with his obligation in accordance with the Contract . 

 

ANDWHEREAS we ...................................................................................... (Indicate the name of the bank & branch) have agreed to give 

the Contractor such a Bank Guarantee . 

 

NOWTHEREFORE we ................................................................................................ ( Indicate the name of the bank & branch)hereby 

affirm that we are the Guarantor and responsible to you on behalf of the Contractor, upto a total of Rs.……………………………………. 

[Amount of guarantee] (in words). We undertake to pay you, upon your first written demand and without cavil or argument, a sum 

within the limits of ............................... [amount of guarantee] as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein. 

 
We ............................................................................. (Indicate the name of the bank & branch) hereby waive the necessity of your 

demanding the said debt from the contractor before presenting us with the demand. 

 

We ................................................................................ (Indicate the name of the bank & branch) further agree to pay to you any money so 

demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any 

court of Tribunal relating thereto, our liability under this present absolute and unequivocal. 

 

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under and the contractor 

(s) shall have no claim against us for making such payment. 

 
We ............................................................................... (Indicate the name of the bank & branch) further agree that no change or addition to 

or other modification of the terms of the Contract or of the works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change , addition or modification. 

 

We .................................................................... (Indicate the name of the bank & branch) lastly undertake not to revoke this guarantee 

except with the previous consent of you in writing. 

 

This Guarantee shall be valid up to ------------------- -- . It come into force with immediate effect and shall remain in force and valid uptothe 

end of the contract period under the stated contract plus claim period of Six months for the Bank Guarantee . Notwithstanding, 

anything mentioned above, our liability against this guarantee is restricted to Rs.………………………………………. 

(Rs.………………………… 
) and unless a claim in writing is lodged with us within the validity period, i.e. up to ..................................................................... ofthis 

guarantee all our liabilities under this guarantee shall cease to exist. 

 

Signed and sealed this ………………………day ………………. of 20 ……………. At………………………. 

 

 

 

 

 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the BANK by: 

(Signature)  

(Name) 

(Designation) 

 (Code 

Number) 

(Address) 
 

(i) Notes: The bank guarantee should contain the name, designation and code number of the officer (s) signing the 

guarantee. The address, telephone number and other details of the Head Office of the Bank as well as of issuing 

Branch should be mentioned on the covering letter of issuing Bran 
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Special Terms and Condition 
 

D.1 Definition of Engineer-in-Charge and commencement of work: 

The word “Engineer-in-Charge” means the Executive Engineer, P.W.D, of the concerned Division. The word 
“Department” appearing anywhere in the tender documents means P.W.(Roads) Department, Government of West 
Bengal, who have jurisdiction, administrative or executive, over part of whole of the works forming the subject 
matter of the tender or contract. The word “approved” appearing anywhere in the documents means approved by 
the Engineer-in-Charge. In case, the work is transferred to any other Division, the Executive Engineer under whom 
the work will be executed should be treated as the Engineer-in-Charge. The work shall have to be taken up within 
seven days of the receipt of the work order or otherwise mentioned therein. Failure to do so will constitute a 
violation of the contract stipulation as regards of proportionate progress and timely completion of work and the 
contractor will thereby make himself liable to pay compensation or other penal action as per stipulation of the 
printed tender form. 

D.2 Terms &Conditions in extended period: 

As Clause 5 of W.B.F. No. 2911 as the case may be when an extension of time for completion of work is granted by 
the Engineer-in-Charge against proper reasoning’s, it will be taken for granted by the working contractor that the 
validity of the contract is extended automatically up to the extended period with all terms and conditions rates etc. 
remaining unaltered, i.e. the tender is revalidated up to the extended period. [Except in case of adjustment of price 
for increase or decrease of basic materials which is guided by relevant G.O.s 

D.3 Co-operation with other agencies and damages and safety of road users: 

All works are to be carried out in close co-operation with the Department and other contract or contracts that may 
be working in the area of work. The work should also be carried out with due regard to the convenience of the road 
users and occupants of the adjacent locality, if any. All arrangements and programme of work must be adjusted 
accordingly. All precautions must be taken to guard against chances of injury or accidents to workers, road users, 
occupants of the adjacent locality etc. The contractor must see that all damages to any property which, in the 
opinion of the Engineer-in-Charge are due to the negligence of the contractor are promptly rectified by the 
contractor at his own cost and expenses and according to the direction and satisfaction of the Engineer-in-Charge. 

D.4 Transportation arrangement: 

The contractor shall arrange for all means of transport including railways wagons required for carriage and supply of 
materials and also the materials required for the construction work. The Department may however, at their own 
discretion grant necessary certificates, if required, for booking of railways wagons etc. But, in case of failure of the 
department to help the contractor in this respect, the contractor will have arrange at his own initiative so that 
progress of work will not hamper and no claim whatever on this ground will be entertained under any circumstances. 
If railways facilities are not available, the contractor will have to depend on transport of materials by road as 
necessary to complete the work without claiming any extra payment from department in this regard. The contractor 
must consider his aspect while quoting rate. 

D.5 Contractor’s Site Office : 

The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-Charge where all 
directions and notice of any kind whatsoever, which the Engineer-in-Charge or his representative may desire to give 
to the contractor in connection with the contract, may be left or sent by post to such office or delivered to the 

contractor’s authorized agent or representative. For such intimation to the contractor’s site office, it shall  be 
deemed to the sufficient enough to be served upon the contractor. 

D.6 Incidental and other charges: 

The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fees for water supply, 
Royalty or road materials (if any), electricity and other charges of Municipalities or statutory local bodies, ferry 
charges, Toll charges, loading and unloading charges, handling chargers, overhead charges etc. will be deemed to 
have been covered by the rates quoted by the contractor inclusive of also Income Tax, Octroi Duty/Terminal Tax, 
Turnover Tax, GST etc. All other charges for the execution of the specified work, including supply of materials and 
related carriage, complete or finished in all respect up to the entire satisfaction of the Engineer-in-charge of the 
work. No claim extra claim in this regard beyond the specified rate as per work schedule whatsoever in this respect 
will be entertained. 
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D.7 Authorized Representative of Contractor: 

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however, 
appoint and authorized representative in respect of one or more of the following purpose only. 

a) General day to day management of work. 

b) To give requisition for Departmental materials, Tools & Plants etc. to receive the same and sign hand receipts 
thereof. 

c) To attend measurements when taken by the Departmental Officers and sign the records of such measurements 
which will be taken of acceptance by the contractor. 

The selection of the authorized representatives shall be subject to the prior approval of the Engineer-in-Charge 
concerned and the contractor shall in writing seek such approval of the Engineer-in-Charge giving therein the name 
of work, Tender No., the Name, Address and the specimen signature of the representative he wants to appoint and 
the specific purposes as specified here-in-above, which the representative will be authorized for. Even after first 
approval, the Engineer-in-Charge may issue at any subsequent date, revised directions about such authorized 
representative and the contractor shall be bound to abide by such directions. The Engineer-in-Charge shall not be 
bound to assign any reason for his revised directions. Any notice correspondence etc. issued to the authorized 
representative or left at his address, will be deemed to have been issued to the contractor. 

D.8 Power of Attorney: 

The Provision of the power of attorney, if any, must be subject to the approval of the Department. Otherwise the 
Department shall not be bound to take cognizance of such of attorney. 

D.9 Extension of time: 

For cogent reasons over which the contractor will have no control and which will retard the progress, extension of 
time for the period lost will be granted on receipt of application from the contractor before the expiry date of 
contract. No claim whatsoever for idle labour, additional establishment, cost of materials and labour and hire 
charges of tools & plants etc. would be entertained under any circumstances. The contractor should consider the 
above factor while quoting this rate. Applications for such extension of time should be submitted by the contractor in 
the manner indicated in Clause-5 of the printed form of W.B.F. No.2911. 

D.10 Contractor’s Godown: 

The contractor must provide suitable godowns for cement and other materials at the site of work. The cement 
godown is to be sufficient in capacity and it must be water tight with either an elevated floor with proper ventilation 
arrangement underneath the floor or if solid raised flooring is made, cement is to be stored on bamboo or timber 
platform to the satisfaction of the Engineer-in-Charge. No separate payment will be made for these godowns or for 
the store yard. Any cement, which is found at the time of use to have been damaged, shall be rejected and must 
immediately to remove from the site by the contractor as per directed of the Engineer-in-Charge. 

D.11 Arrangement of Land: 

The contractor will arrange land for installation of his Plants and Machineries, his goo down, store yard, labour 
camp etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may be 
spared for the purpose on usual charges as fixed by the Engineer-in-charge. 

D.12 Use of Government Land: 

Before using any space in Government land for any purpose whatsoever, approval of the Engineer-in-charge will  
be required. Departmental land, if available and if applied for, may be spared for the purpose on usual charges as 

fixed by the Engineer-in charge. The contractor shall make his own arrangements for storage of tools, plant, 
equipments; materials etc. of adequate capacity and shall clear and remove on completion of work and shed, huts 
etc. which he might have erected in Government land. If after such use, the contractor failed to clear the land, 
Department will arrange to remove those installation and adequate recovery will be made from the dues of the 
contractor. 

D.13 Work Order Book: 

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work 
Order Book to Sub-Divisional Officer/Assistant Engineer Concerned, who is authorized to receive and keep in 
custody the Work Order Book on behalf of the Engineer-in-Charge. The Work Order Book shall be kept at the site 
of work under the custody of Sub-Divisional Officer/Assistant Engineer or his authorized representative. The Work 
Order Book shall have machine numbered pages in triplicates. Directions or instruction from Departmental officers 
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to be issued to the Contractor will be entered (in triplicate) in the Work Order Book (except when such directions 
or instructions are given by separate letters). The contractor or his authorized representative shall regularly note 
the entries made in the Work Order Book and also record thereon the action taken or being taken by him 
complying with the said directions or instruction on any relevant point relating to the work. The contractor or his 
authorized representative may take away the triplicate page of the Work Order Book for his own record and 
guidance. Cases of supplementary items or of claims may not be entertained unless supported by entries in the 
Work Order Book or any written order from the Tender Accepting Authority. 

The first page of the Work Order Book shall contain the following particulars: 

a) Name of the Work 

b) Reference to contract number 

c) Contractual rate  in percentage 

d) Date of opening of the Work Order Book 

e) Name and address of the Contractor 

f) Signature of the Contractor 

g) Name & address of the Authorized representative (if any of the contractor authorized by him) 

h) Specific purpose for which the contractor’s representatives is authorized to act on behalf if  the Contractor. 

i) Signature of the authorized representative duly attested by the Contractor. 

j) Signature of the Sub-Divisional Officer/Assistant Engineer concerned. 

k) Date of actual completion of work. 

l) Date of recording final measurement. 

Entries in (k) & (l) above shall be filled in on completion of the work and before the Work Order Book is recorded in 
the office of the Sub-Divisional Officer/Assistant Engineer. 

D.14 Clearing Of Materials: 

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all varieties 
of jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works on 
completion of works all temporary structure or obstruction including some pipes in underground work, if any,  
must also be removed. All scars of construction shall be obliterated and the whole site shall be left in a clear and 
neat manner to the satisfaction of the Engineer-In-Charge. Total length (in case of road project) shall be 
demarcated by proper chainage and with fixing 200m post as per direction of Engineer-in-Charge on both side of 
the alignment and Bench Marking at desired locations as per direction of Engineer-in-Charge. No separate 
payment shall be made for all these works, the cost thereof being deemed to have been included in the rates of 
various items of works quoted by the contractor in the schedule of probable items of works. 

D.15 Sundry Materials: 

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as directed by 
the Engineer-In-Charge at his own cost before starting and during the work by which the departmental staff will 
check levels layout different works and fix up alignment and the contractor shall have to maintain and protect the 
same till completion of the work. All machineries and equipments like Level Machine, Staff, The odolite etc. and 

other sundry material like, pegs, strings, nails flakes instruments etc. and also skill labour require for setting out the 
levels for laying out difference structures and alignment shall also be supplied by the contractor as per direction of 
Engineer-in-Charge at his own cost without any extra claim towards the department. 

D.16 Supplementary / Additional items of Works: 

Notwithstanding the provisions made in the related printed tender form any item of the work which can be 
legitimately be considered as not stipulated in the specific price schedule of probable items of work but has 
become necessary as a reasonable contingent item during actual execution of work will have to be done by the 
Contractor, if so directed by the Engineer-in-Charge and the rates will be fixed with manner as stated below: - 

(a) Rate of supplementary items shall be analyzed to the maximum extend possible from rates of the allied items of 
work appearing in the P.W. (Roads) Department schedule of rates of probable items of work forming part of  
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tender document Rates for the working area enforce at the time of N.I.T. 

(b) In Case, extra items do not appear in the above Public Works (Roads) Department Schedule of Rates, such 
items for the works shall be paid at the rates entered in the Public Works Department Schedule of Rates for the 
working area enforce at the time of N.I.T. 

(c) In case, addition items do not appear in the above Public Works (Roads) Department Schedule of Rates, such 
items for the works shall be paid at the rates entered in the Public Works Department Schedule of Rates for the 
working area enforce at the time of N.I.T. 

(d) If the rates of the supplementary items can not be computed even after applications of clauses stated above, the 
same shall be determined by analyses from market rates of material, labour and carriage cost prevailing at the 
time of execution of such items work. Profit and overhead charges (both together) at 10% (Ten percent) will be 
allowed only; the contractual percentage will not be applicable. 

Unbalanced market rates shall never be allowed. 

Contractual percentage shall only be applicable with regard to the portions of the analysis based on clauses (a) & 
(b) stated above only. 

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by 
entries in the Work Order Book or any written order from the tender accepting authority. 

 
N.B. In addition to the above noted guide line, the amendment of Rules 238 & 239 of PWD code vide notification no. 6754- 

PW/L&A/2M-312/2017 dated 18/12/2017 of the Law & Arbitration Cell, PWD shall also be followed in the contract. 

D.17 Covered up works: 

When one item of work is to be covered up by another item of work the latter item shall not be done before the 
formal Item has been measure up and has been inspected by the Engineer-in-Charge or the Sub-Divisional officer 
/Assistant Engineer, as the authorized representatives of the Engineer-in-Charge and order given by him for 
proceeding with the latter item of work. However, when this is not possible for practical reasons, the Sub-Assistant 
Engineer, authorized by the Sub-Divisional Officer/Assistant Engineer may do this inspection in respect of minor 
works and issue order regarding the latter item. 

D.18 Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved by 
the Engineer-in-Charge and checking the quality of such materials shall have to be done by the concerned 
Department or as directed by Engineer-in-Charge prior to utilization in the work. 

D.19 Water and energy: 

The contractor shall have to arrange at his own cost, required energy for operation of equipments and 
machineries, for operating of pumping set, illuminating work site, office etc. that may be necessary in difference 
stages of execution of work. No facility of any sort will be provided for utilization of the departmental sources of 
energy existing at site of work. Arrangement for obtaining water for the work should also be made by the 
contractor at his own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne by 
the contractor for which no claim will be entertained. All materials, tools and plants and all labour (skilled and 
unskilled) including their housing, water supply, sanitation, light, procurement of food for contractors staff & 
crews, medical aids etc. are to be arranged for by the contractor at his own cost. The cost for transportation of 
labour, materials and all other incidental items as required for work shall also have to be borne by the Contractor 
without any extra claim from department. 

D.20 Road opened to traffic: 
 

It should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic 
during execution of the work. The work should be so arranged and the programmed of work must be as adjusted 
as would not disturb the smooth flow of road traffic in any way. If necessary diversion road should be provided and 
maintained by the contractor at  his own cost for the entire period of work, if not separately provided in the 
tender. The Contractor should take all necessary precautions including guarding, lighting and barricading as 
necessary, to guard against the chances of injury or accident to the road user and traffic and ferry users during 
execution of the work for which nothing extra will be paid except otherwise mentioned in specific price schedule. 
The contractor will also indemnify the Department against consequences of any such injury or accident, if so 
happens, as per opinion of the Engineer-in-Charge, due to contractor’s fault in compliance with any of such 
obligations. Suitable road sign as and where necessary should be provided by the contractor at his own cost as per 



16 | P a g e  
 

direction of the Engineer-in-charge and shall also be maintained till the completion of the work. Road barriers with 
red light at night are to be placed where the existing surface is disturbed with proper road signs. All these shall be 
done at the cost of the contractor without any extra claim towards department. 

D.21 Drawings: 

All works shall be carried out in conformity with the drawings supplied by this Department. The Contractor shall 
have to carry out all the works according to the departmental General Arrangement Drawing and Detail Working 
Drawings to be supplied by the Department from time to time. 

D.22 Serviceable Materials : 

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge)  obtained 
during dismantling of existing structures/roads and handing over the same to the Engineer-in-charge of work of 
this Department lies with the contractor and nothing will be paid on this account. In case of any loss or damage 

of serviceable materials prior to handing over the same to this Department, full value will be recover from the 
contractor’s bill at rates as will be assessed by the Engineer in- charge. 

D24 Unserviceable Materials : 

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The 
contractor shall dressed up and clear the work site after completion of work as per direction of the Engineer-in- 
Charge. No extra payment will be made on this account. 

 
D.25 Contractor’s risk for loss or damage: 

 
All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, boats, 
barges, materials or labour, if any, will have to be borne by the contractor without any extra claim towards 
department. 

 
D.26 Idle labour & additional cost: 

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment cost, 
cost of Toll and hire and labour charges of tools and plants, railway freight etc. would be entertained under any 
circumstances. 

D.27 Charges and fees payable by contractor: 

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of any local 
or other statutory authority which may be applicable to the works and shall keep the department against all 
penalties and liabilities of every kinds for breach of such statute regulation or law. 

b) The Contractor shall save, harmless and indemnify the department from and against all claims, demands, suit and 
proceedings for or an account of infringement of any patent rights, design, trade mark of name of other protected 
write in respect of any constructional plant, machine, work, materials, thing or process used for or in connection 
with works or temporary works or any of them. 

 

 

D.28 Issue of Departmental Tools and Plants: 

All Tools and Plants required for the work will have to be deployed by the Contractor at his own cost; all cost of 
fuel and stores for proper running of the Tools and Plants must be borne by the Contractor. 

D.29 Realization of Departmental claims: 
 

Any some of money due and payable to the contractor (including security deposit returnable to him) under this 
contract may be appropriated by the Government and set off against any claim of Government for the payment of 
sum of money arising out of this contract or under any other contract made by the contractor with the 
Government. 

D.30 Compliance of different Acts: 

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848. Contact 
Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to time. If he fails 
to do so, E-in- Charge or Superintending Engineer of the concern Circle of P.W. (Roads) Directorate may at his 
discretions, take necessary measure over the contract. 
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The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of the 
provision of the said Act(s). The Contractor must obtain necessary certificate and license from the concerned 
Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970. 

The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or date as are called for 
from time to time in connection with implementation of the provisions of the above Acts and Rules and timely 
submission of the same, failing which the contractor will be liable for breach of contract and the Engineer-in- 
Charge may at his discretion take necessary measures over the contract. 

D.31 Safety, Security and Protection of the environment: 

The Contractor shall, throughout the execution and completion of the Works and the remedying of any defects 
therein: 

(a) Have full regard for the safety of all persons and the Works (so far as the same are not completed or occupied 
by the department), 

 
(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and where 
necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and convenience 
of the public or others, 

 
(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to 
persons or to property of the public or others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation, 

 
(d) Ensure that all lights provided by the Contractor shall be screened so as not to interfere with any signal light of 
the railways or with any traffic or signal lights of any local or other authority. 

 
D.32 Commencement of work: 

 
The work must be taken up within the date as stipulated in the work order and completed in all respects within the 
period specified in Notice Inviting Tender. 

 
D.33 Programme of work: 

Before actual commencement of work the contractor shall submit a programme of construction of work clearly 
showing the required materials, men and equipment. The contractor will submit a programme of construction in 
the pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of progress of 
work to complete the work within the specific period for approval of the Engineer-In- Charge who reserves the 
right to make addition, alterations and substitutions to such programme in consultation with the contractor and 
such approved programme shall be adhered to by the contractor unless the same is subsequently found 
impracticable in part or full in the opinion of the Engineer-In-Charge and is modified by him. The contractor must 
pray in writing, showing sufficient reasons therein for modification of programme. The conditions laid down in 
clause 2 of the printed tender form regarding the division of total period and progress to work and the time table 
there for as provided in the said clause shall be deemed to have been sufficiently complied with the actual 
progress of work and does not fall short of the progress laid down in the approved time table for one fourth, half 
and three fourth of time allowed for the work. 

D.34 Setting out of the work: 

The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the 
position, levels, dimensions and alignments of all parts of work, if any rectification or adjustment becomes 

necessary the contractor shall have to do the same at his own cost according to the direction of the Engineer-in- 
Charge. During progress of works, if any, error appears or arises in respect of position, level, dimensions or 
alignment of any part of the work contractor shall at his own cost rectify such defects to the satisfaction of the 
Engineer-in-Charge. Any setting out that may be done or checked by either of them shall not in any way relieve the 
contractor from their responsibility for correctness and rectification thereof. 

D.35 Precautions during works: 

The contractor shall carefully execute the work without disturbing or damaging underground or overhead service 
utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service utilities is found 
unavoidable the matter should immediately be brought to the notice of the Engineer-in-Charge and necessary 
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precautionary measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and 
expenses of the contractor. If the service utilities are damaged or disturbed in any way by the contractor during 
execution of the work, the cost of rectification or restoration of damages as would be fixed by the Engineer in- 
Charge concerned will be recovered from the contractor. 

D.36 Testing of qualities of materials &workmanship: 

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as 
per M.O.R.T. & H’s specification for Road and Bridge Works (Latest Revision) and relevant IS codes and the 
Engineer-In-Charge reserves the right to test, examine and measure the materials/workmanship direct at the place 
of manufacture, fabrication or at the site of works or any suitable place. The contractor shall provide such 
assistance, instrument, machine, labour and materials as the Engineer-in-Charge may require for examining, 
measuring and testing the works and quality, weight or quantity of materials used and shall supply samples for 
testing as may be selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will 
carry out tests from outside Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests shall be 
borne by the agency and that must be considered during quoting rate. 

D.37 Timely completion of work: 

All the supply and the work must have to be completed in all respects within the time specified in Notice Inviting 
Tender from the date of commencement as mentioned in work order. Time for completion as specified in the 
tender shall be deemed to be the essence of the contract. 

D.38 Procurement of materials: 

All materials required to complete execution of the work shall be supplied by the contractor after procurement 
from authorized and approved source. 

D.39 Rejection of materials: 

All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must be  
removed by the Contractor from the site within 24 hours of the issue of order to that effect. In case of non- 
compliance of such order, the Engineer-In-Charge shall have the authority to cause such removal at the cost and 
expense of the contractor and the contractor shall not be entitled to claim for any loss or damage of that account. 

D.40 Implied elements of work in items: 

Except of such items as are included in the Specific Priced Schedule of probable items and approximate quantities 
no separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering, curing etc. and the 
rates of respective items or works are to be deemed as inclusive of the same. 

D.41 Damaged cement: 

Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be rejected 
and must immediately be removed from the site by the contractor or disposed of as directed by Engineer-in- 
Charge at the costs and expenses of the contractor. 

D.42 Issue of Departmental Materials: 

Issuance of Departmental materials will be as mentioned in the NIT. 

D.43 Foreclosure: 

In case of force closure or abandonment of the works by the Department the contractor will be eligible to be paid 
for the finished work and reimbursement of expenses actually incurred but not for any losses. 

D.44 Tender Rate : 
 

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced 
schedule of probable item of work. The quantities for various other items of works as shown in the priced schedule 
of probable items of works are based on the drawing and design prepared by the Department. If variations 
become necessary due to design consideration and as per actual site conditions, those have to be done by the 
contractor at the time of execution at the rate prescribed in the tender condition. No conditional rate will be 
allowed in any case. 
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D.45 Delay due to modification of drawing and design: 

 
The contractor shall not be entitled for any compensation for any loss due to delays arising out of modification of 
the work and due to non-delivery of the possession of site, if any. 

 
D.46 Additional Conditions: 

 
A few additional conditions under special terms and conditions: 

 
1. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & unserviceable) 

earth, rubbish, materials etc. as per direction of the Engineer-in-Charge. 

 
2. The considered rate against the Items in the BOQ are inclusive of GST @ 12% ,Labour welfare Cess @ 1% & all 

other taxes / charges as applicable. 

3. Display board (Informatory) of size 150cm X 90cm is to be provided at starting and end chainage of the work-site 
with aluminum plate hoisted on steel tubular pipe/ angle post to a height of 1.5 Metre at the cost of the 
contractor including fitting, fixing, painting, lettering etc. complete as per direction of Engineer-in-Charge. 

4. The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per direction of Engineer- 
in-Charge. 

5. Deep excavation of trenches and left out for days shall be avoided. 

6. Labour welfare Cess will be deducted @ 1(one) % of gross bill value as per rule. 

7. The whole work will have to be executed as per Departmental drawings available in this connection at the 
tenderrate. 

8. Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in force. 

9. GST will be deducted as applicable in force from the bill in addition to other deduction as per extent rules. 

D.47. Payment of Bills: As mentioned in the NIT 

D.48. Refund of Security Deposit: 

The Contractor shall be responsible for satisfactory maintenance of the Building at appropriate service level to the satisfaction of the 
Engineer-in-charge for a period of 5(five) years from the date of completion of the work. The security deposit relating to the work 
shall be refunded (credited to the bank account) to the tune of 30% on expiry of 4th year (from actual date of completion of the work) 
& rest 70% on expiry of 5th year (from actual date of completion of the work). 

D.49. Arbitration: As mentioned in Cl. 13NIT 

D. 50. Defect Liability Period: 

The executed portion of the Building should be guaranteed for 5 (five) years from the date of completion of the work 
and the entire rectification work will be done by the Agencies at their own cost. 

 
If any defect/ damage is found during the period as mentioned above the contractor has to make the same good at his own expense to the 
specification at par with instant project work, or in default, the Engineer-in-charge may cause the same to be made good by other 
workmen and deduct the expense (of which the certificate of the Engineer-in-charge shall be final and binding on all concerned) from any 
sums whether under this contract or otherwise that may be then, or at any time thereafter become due to contract from the Government 
or from his security deposit either full or of a sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which 
opinion shall be final and conclusive against the contractor), of making such damage or imperfection good shall exceed the amount of 
such security deposit and/of such sums, it shall be lawful for the Government to recover the excess cost from the contractor in 
accordance with the procedure prescribed by any law for the time being in force. Refund of Security Deposit will only be made on the pro- 
rata basis i.e. release of such security deposit to the tune of 30% on expiry of 4th year (From actual date of completion of the work) & rest 
70% on expiry of 5thyear. 
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D. 51. Preventive measures against air pollution : 
 

Preventive measures are to be taken:- 
 

a) Wrapping of construction area/ buildings with geotextile fabric, installing dust barriers or other actions, as appropriate for the 
location. 

b) Applying water and maintain soil in a visible damp or crusted condition for temporary stabilization. 

c) Applying water prior to leveling or any other earth moving activity to keep the soil moist throughout the process. 

d) Limiting vehicle speeds to 15 mph on the worksite. 

e) Cleaning wheels and undercarriage of haul trucks prior to leaving construction site. 

f) Applying and maintaining dust suppressant on haul routes. 

g) Applying a cover or screen to stockpiles and stabilize stockpiles at completion of activity by water and maintain a dust palliative 
to all outer surfaces of the stockpiles. 

h) Stabilizing surface soils where loaders, support equipment and vehicles should operate by using water and maintain surface soils 
in a stabilized condition where loaders, support equipment and vehicles will operate. 

i) Stabilizing adjacent disturbed soils following paving activities with immediate landscaping activity or installation of vegetative or 

rock cover. 

j) Maintaining dust control during working hours and clean track at the end of the work shift/day. 

k) Stabilizing sloping surfaces using soil binders until vegetation or ground cover can effectively stabilize the slope. 

l) Disposal of debris in consultation with the local authorities following proper environmental management practice. 

m) During construction work, including cutting of marbles, ambient noise level should not exceed more than 65 dB(A). 

 
Practices to be discarded:- 

 

a) Disposal of debris indiscriminately. 

b) Allowing the vehicles to run at high speed within the worksite. 

c) Cutting materials without proper dust control/noise control facility. 

d) Keeping materials without effective cover. 

e) Allowing access to the work area except workers to limit soil disturbance. Access may be prevented by fencing, ditches, 

vegetation, berms or other suitable barrier. 

f) Leaving the soil, sand and cement stack uncovered. 

g) Keeping materials or debris on the roads or pavements. 

h) Burning of old tyres in hot mix plant as a fuel during construction and repairing of the roads for melting coaltar. 

 

D. 52. GROUNDS FOR SUSPENSION AND DEBARMENT: 

 
a. Submission of eligibility requirements containing false information/ declaration or falsified documents / records. 

 

b. Submission of Bids that contain false information or falsified documents, or the concealment of such information in 

the Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process. 

 

c. Unauthorized use of one’s name / digital signature certificate for purpose of bidding process. 

 

d. Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in his favour. 

 

e. Refusal or failure to post a self-declaration to the effect of any previous debarment imposed by any other department 

of State Government and / or Central Government. 
 

f. All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about any 

bidder, lodging false complain about any officer duly authorized by the department, restraining any interested bidder 

to participate in the bidding process, etc. 
 

g. Assignment and subcontracting of the contract or any part thereof without prior written approval of the procuring 

entity. 

 

h. Whenever adverse reports related to adverse performance, misbehavior, direct or indirect involvement in threatening, 

making false complaints etc. damaging the reputation of the department or any other type complaint considered fit by 

the competent authority of the department, are received from more than one officer or at more than one occasion form 

individual officer. 
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i. Refusal or failure to post the required performance security / earnest money within the prescribed time without 

justifiable cause. 

j. Failure in deployment of technical personnel, engineers and / or work supervisor having requisite license / 

supervisor certificate of competency as specified in the Contract. 
 

k. Refusal to accept an award after issuance of “letter of acceptance” or enter into contract with the government without 

justifiable cause. 

l. Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within the 

specified period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, 

“Notice to Proceed”, “Award of Contract, etc. 

m. Failure to submit the ‘Additional Performance Security’ within 7(seven) working days from the date of issuance of ‘LOA’. 

n. Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure 

bythecontractortocomplywithanywrittenlawfulinstructionoftheprocuringentityoritsrepresentative(s)pursuant to the 

implementation of the contract. 

o. For the procurement on consultancy service / contracts, poor performance by the consultant of his services arising from 

his fault or negligence . Any of the following acts by the consultant shall be construed as poor performance. 
 

i) Non deployment of competent technical personnel, competent engineers and / or work supervisors. 

ii) Non deployment of committed equipment, facilities, support staff and manpower. and 

iii) Defective design resulting in substantial corrective works in design and / or construction. 

iv) Failure to deliver critical outputs due to consultant’s fault or negligence. and 

v) Specifying materials which are inappropriate and substandard or way above acceptable standards leading 

to high procurement cost. 
vi) Allowing defective workmanship or works by the contractor being supervised by the consultant. 

 

p. For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacture, supplier or 

distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a vis as laid down 

in the contract. 

q. Willful or deliberate abandonment or non-performance of the project or contract by the contractor resulting to 

substantial breach thereof without lawful and / or just cause. 

 
D. 53. Category & Penalty of Offence : 

 
A )Sl No ‘a’ to ‘q’ under D 52 , will be considered as 1st Degree of offence . 

 
For committing 1st Degree of offence , the bidder will be disqualified from participating in any procurement process 
under the Public Works department , Govt of West Bengal upto 2 (two) years . 

 

C) Any one of the offences as mentioned under (A) above , committed by a particular bidder / contractor by more than 
one occasions , be considered as 2nd Degree of offence. 

 
For committing 2nd Degree of offence , the bidder will be disqualified from participating in any procurement process 
under the Public Works department , Govt of West Bengal upto 3 (three) years . 

 
In addition to the penalty of suspension / debarment , the bid security / earnest money posted by the concerned bidder or prospective bidder shall also be forfei
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DECLARATION BY THE BIDDER 

Affidavit to be affirmed on Non Judicial Stamp Paper of Rs. 10/- only and to be enclosed with the tender 

Documents which is also required to be mentioned in the forwarding letter of the bidder. 

I, --------------------- Son of -------------------- aged about ---------- years by occupation ------------- do hereby 

solemnly affirm and declare as follows:  

1. That, I am the                              (designation of)                             (Name of bidder)  and I am duly authorized 

and competent to affirm this affidavit on behalf of the said bidder. 

2. That, my / our authorized and competent personnel including myself have inspected all the sites of work covered 

under NIeT No.                                       (Circulated vide memo No.                     ) Dated             of the Registrar, 

Uttar banga Krishi Viswavidyalaya and have made ourselves fully acquainted with the site conditions and local 

conditions in or around the site of work. We have also carefully gone through the Notice Inviting Tender and 

Tender documents. Tender of the above named bidder is offered upon due consideration of all factors and if the 

same is accepted, I, on behalf of the aforesaid bidder, being duly authorized, promise to abide by all the covenants, 

conditions, and stipulations of the contract document and to carry out construction based on Departmental design 

and drawing, supply, erection, commissioning to the entire satisfaction of the Engineer – in – charge of the work 

and abide by his instruction as may be given by him time to time to the effect. I also undertake to abide by the 

provisions of law including the provision of Contract labour (Regulation & Abolition) Act 1970, Apprentice Act, 

1961, West Bengal Sales tax Act, Income Tax Act as would be applicable to the Bidder upon entering into formal 

contract with the Uttar Banga Krishi Viswavidyalaya. 

3. That I declare that no relevant information as required to be furnishing by the Bidder has been suppressed in                                                              

the Tender Documents. 

4. That I declare that for execution of different types of works in connection  with the present work, as per scope of 

Tender Document we will not claim any extra payment for any type of work in any manner whatsoever in the event 

of becoming successful Bidder. 

5. It is understood and agreed that cost whatsoever is incurred / involved for participation in this Tender would not 

be compensated / borne by UBKV and therefore, in consideration of submitting its qualifications as a prospective 

Contractor for review, I fully agree to waive any claim against UBKV that might arise with respect to its decision 

of a prospective Contractor’s qualification. The decision of UBKV is final ,binding and not subjected to appeal / 

review of any kind. 

6.  That I declare that UBKV shall not be held responsible for making payment against any anticipated profit and / 

or compensation for any losses, whatsoever for the works as stated in this Tender Document and we shall not claim 

any payment for such purposes in the event of becoming successful Bidder. 

7. That I declare that my / our organization not declared / blacklisted by any Municipal corporation / Development 

Authorities / State or Central Government Authority or Private sector in India since last 5 (five) years. My / our 

Organization has not been declared Bankrupts or Insolvent by any Govt. or Private Financial Institution. Nor any 

other ill record has been recorded in the name of my / our organization in any of the Municipal Corporation / 

Development Authorities / State or Central Government Authority or private Sector in India .Nor any activity of 

my our organization staff has been recorded as anti- national / against the law of the land in any concerned law 

protecting authority. 

8. That the statement made in paragraph no 1 to 6 is true to the best of my knowledge and belief. 

Solemnly affirmed by the  

Said                                                                                                               Deponent 

  Before me 

(1st Class Judicial Magistrate / Notary Public) 


