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UTTAR BANGA KRISHI VISWAVIDYALAYA 

PUNDIBARI: COOCH BEHAR 

DETAILED NOTICE INVITING e - TENDER NO - 10 of 2023– 2024 

Ref No: 1568/UBKV/Est./Tend (WD)                                                                      Date: 13.03.2024   

 

Sealed e-Tender in two bid System (Technical Bid & Financial Bid) is hereby invited by the undersigned for Civil and Electrical  

Works of Krishi Vigyan Kendra’s of Uttar Banga Krishi Viswavidyalaya, Pundibari, Cooch Behar from bonafide Agencies having 

experience of executing similar nature of work in any reputed Institution / Govt. Organization. Last date and time of submission of 

Tender is 26.03.2024 (up to 2.00 pm). Date and Time of Opening of Tender is 28.03.2024 (2.00 pm onwards). 

 

Sl. 

No 

Name of the Work Estimated 

Amount put 

to Tender 

(Rs) 

Amount of Earnest 

Money to be 

deposited (Rs) 

Price of Technical 

, Financial Bid 

documents, 2911 & 

others Annexure 

Period of 

completion 

of the 

work 

Eligibility of 

Tenderer 

1 2 3 4 5 6 7 

 

1. 

Repair and Renovation 

works of Farmers Training 

Hostel Civil Works 

DDKVK at Majhian 

Campus Balurghat Dakshin 

Dinajpur under UBKV 

PundiBari CoochBehar 

22,07,997.00  

(Rupees 

twenty-two 
lacs seven 

thousand nine 
hundred and 

ninety-seven) 

2.00 % (two point zero) 

of the Estimated amount 

put to tender = Rs. 

44,160.00 (rupees forty-

four thousand one 

hundred and sixty) only.  

  

 

 

 

              Rs. 1,000.00  

 

 

 

180 (One 

hundred &         

eighty) 

days 

See Clause 1 

& 4 of Page-

3 

 

2. 

Repairing with Height 

Escalation of Existing 

Boundary Wall with 

Concertina fencing at KVK 

Dakshin Dinajpur Southern 

Site under UBKV 

Pundibari Cooch Behar 

5,73,980.00  

(Rupees five 
lacs seventy-

three 

thousand nine 
hundred and 

eighty) 

2.00 % (two point zero) 

of the Estimated amount 

put to tender = Rs. 

11,480.00 (rupees eleven 

thousand four hundred 

and eighty) only.  

  

 

 

 

              Rs. 500.00  

 

 

 

120 (One 

hundred &         

twenty) 

days 

See Clause 1 

& 4 of Page-

3 

 

3. 

Construction of New 

Boundary Wall with 

Concertina fencing 

adjacent to South side 

ponds at KVK Dakshin 

Dinajpur under UBKV 

Pundibari Cooch Behar 

14,39,550.00  

(Rupees 
fourteen lacs 

thirty-nine 

thousand five 
hundred and 

fifty) 

2.00 % (two point zero) 

of the Estimated amount 

put to tender = Rs. 

28,791.00 (rupees 

twenty-eight thousand 

seven hundred and 

ninety-one) only.  

  

 

 

              Rs. 1,000.00  

 

 

 

180 (One 

hundred &         

eighty) 

days 

See Clause 1 

& 4 of Page-

3 

 

4. 

Repair Renovation of 

Farmers Training Hostel 

Internal Work of Cooch 

Behar Krishi Vigyan 

Kendra under Uttar Banga 

Krishi Viswavidyalaya, 

Pundibari Cooch Behar 

8,74,430.00  

(Rupees eight 
lacs seventy-

four thousand 

four hundred 
and thirty) 

2.00 % (two point zero) 

of the Estimated amount 

put to tender = Rs. 

17,489.00 (rupees 

seventeen thousand four 

hundred and eighty-nine) 

only.  

  

 

 

              Rs. 500.00  

 

 

150 (One 

hundred &         

fifty) days 

See Clause 1 

& 4 of Page-

3 

5. External Painting of 

Farmers Training Hostel 

and Plinth Protection Drain 

of Farmers Training Hall 

and Administrative 

Building of Cooch Behar 

Krishi Vigyan Kendra 

under UBKV Pundibari 

Cooch Behar 

4,99,986.00  

(Rupees 
fourteen lacs 

thirty-nine 
thousand five 

hundred and 

fifty) 

2.00 % (two point zero) 

of the Estimated amount 

put to tender = Rs. 

10,000.00 (rupees ten 

thousand) only.  

  

 

 

 

              Rs. 500.00  

 

 

 

120 (One 

hundred &         

twenty) 

days 

See Clause 1 

& 4 of Page-

3 
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6. Plinth Protection Drain of 

KVK Staff Quarters of 

Cooch Behar Krishi Vigyan 

Kendra under UBKV 

Pundibari Cooch Behar 

2,96,664.00  

(Rupees two 

lacs ninety-six 

thousand six 
hundred and 

sixty-four) 

2.00 % (two point zero) 

of the Estimated amount 

put to tender = Rs. 

5,933.00 (rupees five 

thousand nine hundred 

and thirty-three) only.  

  

 

 

              Rs. 500.00  

 

 

120 (One 

hundred &         

twenty) 

days 

See Clause 1 

& 4 of Page-

3 

7. Micro Irrigation System 

with Sprinkler system in 

protected cultivation of 

Uttar Dinajpur Krishi 

Vigyan Kendra under 

UBKV Pundibari Cooch 

Behar 

4,09,671.00  

(Rupees four 

lacs nine 

thousand six 
hundred and 

seventy-one) 

Token Earnest money of  

Rs. 9,000.00 (rupees nine 

thousand) only.  

  

 

 

              Rs. 500.00  

 

 

120 (One 

hundred &         

twenty) 

days 

See Clause 1 

& 4 of Page-

3 

8. Repair Renovation of 

Poultry Unit of Uttar 

Dinajpur Krishi Vigyan 

Kendra under Uttar Banga 

Krishi Viswavidyalaya 

Pundibari Cooch Behar 

1,90,401.00  

(Rupees one 

lac ninety 
thousand four 

hundred and 

one) 

2.00 % (two point zero) 

of the Estimated amount 

put to tender = Rs. 

3,808.00 (rupees three 

thousand eight hundred 

and eight) only.  

  

 

 

              Rs. 500.00  

 

 

120 (One 

hundred &         

twenty) 

days 

See Clause 1 

& 4 of Page-

3 

9. Repair Renovation of Duck 

Unit and Gotary Unit of 

Uttar Dinajpur Krishi 

Vigyan Kendra under Uttar 

Banga Krishi 

Viswavidyalaya Pundibari 

Cooch Behar 

2,26,620.00  

(Rupees two 

lacs twenty-
six thousand 

six hundred 

and twenty) 

2.00 % (two point zero) 

of the Estimated amount 

put to tender = Rs. 

4,532.00 (rupees four 

thousand five hundred 

and thirty-two) only.  

  

 

 

              Rs. 500.00  

 

 

120 (One 

hundred &         

twenty) 

days 

See Clause 1 

& 4 of Page-

3 

10. Fully electrical repair and 

renovation of existing 

Administrative Building 

Ground floor and First 

Floor at Malda KVK at 

Ratua under UBKV 

Pundibari Coochbehar 

9,56,432.00  

(Rupees nine 

lacs fifty-six 
thousand four 

hundred and 

thirty-two) 

2.00 % (two point zero) 

of the Estimated amount 

put to tender = Rs. 

19,129.00 (rupees 

nineteen thousand one 

hundred and twenty-

eight) only.  

  

 

 

              Rs. 500.00  

 

 

150 (One 

hundred &         

fifty) days 

See Clause 1 

& 4 of Page-

3 

11. Electrical repair and 

renovation of existing 

Farmers Hostels kitchen 

corridor stair and toilet 

Ground floor at Malda 

KVK at Ratua under 

UBKV Pundibari 

Coochbehar 

 

3,03,282.00  

(Rupees three 
lacs three 

thousand two 
hundred and 

eighty-two) 

2.00 % (two point zero) 

of the Estimated amount 

put to tender = Rs. 

6,066.00 (rupees six 

thousand and sixty-six) 

only.  

 

 

 

 

              Rs. 500.00  

 

 

 

150 (One 

hundred &         

fifty) days 

See Clause 1 

& 4 of Page-

3 

 

Tender Schedule:  

 

•  Date of Online Publication     :   14.03.2024 

•  Date for displaying on 

www.wbtenders.gov.in & www.ubkv.ac.in 

: 14.03.2024 after 5.00 PM 

•  Start Date of Online Upload & Submission :   14.03.2024 after 5.00PM 

•  Last date and time of online bid submission :   26.03.2024 up to 2.00 PM 

•  Date of Bid opening :   28.03.2024 after 2.00 PM 

•  Details available in the websites                           :   www.wbtenders.gov.in, www.ubkv.ac.in   

                        

  

                     Sd/- 

            Registrar (Actg.) 

Uttar Banga Krishi Viswavidyalaya 

 

http://www.wbtenders.gov.in/
http://www.ubkv.ac.in/
http://www.wbtenders.gov.in/
http://www.ubkv.ac.in/
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TERMS & CONDITIONS 

1. Methodology for submission of EMD: [as per order no- 3975-F(Y) Dated-28/07/2016 of Finance Dept, Govt. of W.B.] For all 

bidders required to submit the requisite EMD using the online payment mode. Exemption will be allowed for Labour Co-

operative Society as per MEMORANDUM No.-815-F(Y) Dated – 23/02/2023 of Finance Dept., Govt. of W.B. Accordingly, 

the net banking option shall have to be availed with any of the Banks listed in the ICICI Bank payment gateway & the option of 

RTGS / NEFT through Bank A/C in any Bank have to procure with the payment gateway of ICICI Bank by the e-procurement 

portal through web services. As a prequalification documents, the EMD amount paid by the bidder will get credited to the respective 

pooling A/C maintained by the Focal point Branch of ICICI bank. 

 

Refund / settlement process of EMD [as per order no- 3975-F(Y) Dated-28/07/2016 of Finance Dept, Govt of W.B.]:  

 

i. After opening of the bids and technical evaluation of the same by the tender inviting authority through electronic processing in 

the e-procurement portal of the State Government, the tender inviting authority will declare the portal of bids as successful or 

unsuccessful which will be made available, along with the details of the unsuccessful bidders, to ICICI Bank by the e-procurement 

portal through web services.  

 

ii. On receipt of the information from the e-Procurement portal, the Bank will refund, through an automated process, the EMD of 

the bidders disqualified at the technical evaluation to the respective bidders’ bank accounts from which they made the payment 

transaction. Such refund will take place within T+2 Bank Working Days where T will mean the date on which information on 

rejection of bids is uploaded to the eprocurement portal by the tender inviting authority.  

 

iii. Once the financial bid evaluation is electronically processed in the e-procurement portal, EMD of the technically qualified 

bidders other than that of the L1 and L2 bidders will be refunded, through an automated process, to the respective bidders’ bank 

accounts from which they made the payment transaction. Such refund will take place within T+2 Bank Working Days where T will 

mean the date on which information on rejection of financial bid is uploaded to the e-procurement portal by the tender inviting 

authority. However, the l2 bidder should not be rejected till the LOI process successful. 

 

iv. If the L1 bidder accepts the LOI and the same is processed electronically in the e-procurement portal, EMD of the L2bidder will 

be refunded through an automated process, to his bank account from which he made the payment transaction. Such refund will take 

place within T+2 Bank Working Days where T will mean the date on which information on Award of Contract (AOC) to the L1 

bidder is uploaded to the e-procurement portal by the tender inviting authority.  

 

v. As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically in the eProcurement portal) 

EMD of the L1 bidder for tenders of State Government offices will automatically get transferred from the pooling account to the 

State Government deposit head “8443-00-103-001-07” through GRIPS along with the bank particulars of the L1 bidder.  

b) EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRIs, etc will automatically get 

transferred from the pooling account to their respective linked bank accounts along with the bank particulars of the L1 bidder.  

In both the above cases, such transfer will take place within T+1 Bank working Days where T will mean the date on which the 

Award of Contract (AOC) is issued.  

 

vi. The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the E-Procurement portal for 

updation.  

 

vii. Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, deposited by the bidders 

will be transferred electronically from the pooling account to the Government revenue receipt head “0070-60-800-013-27” through 

GRIPS for Government tenders and to the respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRIs, etc 

tenders.  

 

viii. All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender fees (if any) were initiated. 

 

2. Intending Tenders should download the Tender Documents from the website https://www.ubkv.ac.in  and www.wbtenders.gov.in  

directly with the help of Digital Signature Certificate and Earnest Money Deposit (EMD) should be remitted through Demand 

Draft/Banker’s Cheque issued from any Nationalized Bank in  favour of Uttar Banga Krishi Viswavidyalaya Pundibari, Cooch 

http://www.ubkv.ac.in/
http://www.wbtenders.gov.in/
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Behar, Payable at Pundibari, Cooch Behar, and the same (along with document for EMD exemption, if any) should be documented 

and scan copy of the aforesaid documents are to be uploaded through said website. 

 

3. Both Technical Bid and Financial Bid should be submitted duly digitally singed by the Tenderer through the website https:// 

www.ubkv.ac.in  and www.wbtenders.gov.in (Details of which has been narrated in Instruction to Bidders’). 

 

4.   ELIGIBILITY CRITERIA FOR PARTICIPATION IN TENDER: 

a) The prime agency should himself meet the eligibility criteria as per following: - 

The intending bidder should produce a similar nature of completed work having minimum credential of 40% of the amount of Civil 

works put to tender, 40 % of the amount on Electrical works put to tender in combined or in separate during 5 years prior to the 

date of issue of the tender notice. 

OR, 

Intending bidder should produce credentials of 2 (two) similar nature of completed Civil works, each of the minimum credential of 

30% of the amount of Civil Works put to tender and 30% of the amount on Electrical works put to tender in combined or in separate 

during 5 (Five) years prior to the date of issue of the tender notice. 

OR, 

Intending bidder should produce credentials of one single / combined running work of similar nature which has been completed to 

the extent of 80% or more (in which the Civil part have to be completed 80% or above the quantum of progressing work) and value 

of which is not less than the desired value of amount put to tender. 

 

[ In case of running works, only those tenderers who will submit the certificate of satisfactory running work from the concerned 

Executive Engineer, or equivalent competent authority, will be eligible for the tender. In the required certificate it should be clearly 

stated that the work is in progress satisfactorily and also that no penal action has been initiated against the executing agency, i.e., 

the tenderer.] 

 

The prospective bidder (whether prime agency or associate Electrical agency) with having valid ‘Electrical (HT / LT) License’; 

should possess valid ‘Electrical Supervisor’s Certificate of Competency” in parts 1, 2, 7A &11 from ‘Directorate of Electricity, 

Govt of WB / Competent Authority or other Govt as applicable. Supervisor should be available at site as and when required. 

i) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State / Central 

Government, State / Central Government undertaking, statutory / Autonomous bodies constituted under Central / 

State statute, on the executed value of completed / running works will be taken as credential. 

ii) As a supporting document of credential, the W/O, BOQ, Payment Certificate should be submitted. 

iii) Payment Certificate will not be treated as Credential. 

N.B. Estimated amount, Date of completion of project & detail communicational address of Client must be indicated in 

the Credential Certificate. 

iv) The prospective bidders shall have in their full-time engagement experienced technical personnel, the minimum 

being 1 (one) Civil Engineering Diploma holder (Authenticated documents as name, address, phone no., E-mail ID 

& passed certificate in respect of qualification and engagement shall be furnished for Technical-Evaluation). [Non-

Statutory Documents]. 

v) Pan Card, Professional Tax receipts Challan, GST registration Certificate to be accompanied with the Technical 

Bid document. Income Tax (Saral) Acknowledgement Receipt for the current assessment year to be submitted. 

[Non-Statutory Documents]. 

vi) Prohibition on suspended /debarred persons / Entities to participate in the bidding of the Govt project / 

contract of the Department. A person / entity that is suspended / debarred by a procuring entity shall not be allowed 

to participate in any work under this NIT during the period of suspension / debarment unless the same has been 

revoked. Authenticated proof shall have to be submitted in this matter. 

vii) Available liquid assets (aggregate of working capital, cash-in-hand, uncommitted Bank Guarantees) and / or 

credit facilities not less than 10% of the estimated cost put to tender. 

viii) Working Capital shall not be less than 10 (ten) percent of the amount put to tender. 

ix) Average annual turnover on construction works during last 3 (three) consecutive financial year should be at least  

30% of the estimated cost put to tender. 

x) The available Bid Capacity (to be calculated on the basis of prescribed format) of the prospective applicant shall 

http://www.ubkv.ac.in/
http://www.wbtenders.gov.in/
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not be less than the amount put to tender. Net worth for the last year calculated on the basis of capital, profit and 

free reserve available to the firm should be positive. 

xi) In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form to be 

furnished along with balance sheet and profit and loss account and all schedules forming the part of Balance Sheet 

and Profit & Loss Account. Tax Audited report, Balance Sheet and Profit & Loss Account including all schedules 

forming the part of Balance Sheet and Profit & Loss Account should be in favour of applicant. No other name 

along with applicant name, in such enclosure will be entertained. [Non- Statutory Documents]. 

xii) The prospective bidders should have assured ownership/ lease (Details as mentioned in “Clause-7 of, Instruction 

to the bidder”) / [Non-Statutory Documents.] 

xiii) A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or as 

a partner of a firm, if found to have applied severally in a single job, all his applications will be rejected for that 

job. 

xiv) The partnership firm shall furnish the registered partnership deed and the company shall furnish the Article of 

Association and Memorandum. [Non-Statutory Documents] 

xv) ‘Joint Venture’ will not be allowed 

xvi) Sub-Contractor / sub-let will not be allowed 

              xvii) The prospective tenderers should own or arrange through lease deed (details as mentioned in SL no 23) the     

required plant and machineries of prescribed specifications as shown in format. Conclusive proof of ownership (Tax Invoice, 

Way Bill, Delivery Challan, incorporation in the balance sheet as fixed asset) for each plant and machineries in working 

condition shall have to submitted. Present location of installation of main plant and machineries as mentioned in the specified 

format has also to be disclosed. If the same is engaged in the other works, then name of client along with his contact no should be 

furnished in the declaration by the intended tenderer countersigned by the client with tentative release of such plant and 

machineries where the same are presently engaged. If necessary, authority may inspect such plant and machineries or call for 

original documents as proof of ownership in favour of owner / lessor of the same. (non-statutory document) 

 

6. Agencies shall have to arrange for required plant & Machineries, store of materials, labour shed, Laboratory etc. and land for 

according to the creation of the same at their own cost and responsibility. 

 

7. Work order for restricted amount may also be issued as per availability of fund. Intending tenderers may consider these 

criteria while submission of Tender and quoting their rates.  

 

8. In case of Materials, reputed brand as per specification and / or as approved by the University authority / concerned Engineer on 

behalf of the University shall be allowed to use in the work. All materials to be used shall be pre-approved if not mentioned in the 

tendered schedule. 

 

9. The Tenderer at the Tenderer’s own responsibility and risk is encouraged to visit and examine the site of works and its 

surroundings and obtain all information that may be necessary for preparing the Tender and entering into a contract for the work 

as mentioned in the Notice Inviting Tender, the cost of visiting the site shall be at the Tenderer’s own expense. 

 

10. The Tender Inviting Authority of Uttar Banga Krishi Viswavidyalaya reserves the right to cancel this N.I.T. due to unavoidable 

circumstances and no claim in this respect will be entertained.  

 

11. The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of Tender, no cost 

of Tendering shall be reimbursable by the Department. The Tender Inviting Authority of Uttar Banga Krishi Viswavidyalaya 

reserves the right to reject any Tender or all Tenders without assigning any reason whatsoever and is not liable for any cost that 

might have incurred by any tenderer at any stage of Tendering. 

 

12.  Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents of the lowest 

tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest tenderer is either 

manufactured or false in that case, work order will not be issued in favour of the tenderer under any circumstances and legal action 

will be taken against him. 

 

13. Security Deposit: In respect of successful Tenderer, the Earnest Money deposit on acceptance of Tender shall be converted as 

a part of the Security Deposit. Security Deposit shall be realized by recovering from the progressive bill @ 3% (Three percent) of 
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the amount of each such bill. Defect Liability Period shall be one (01) year from the date of completion of the work for all work 

except work S.L. No. 3, Defect Liability Period shall be one (01) year from the date of completion of the work. 

 

14.The Additional Performance Security shall be obtained from the successful bidder, if the accepted bid value is more than 20 % 

less than the estimated amount put to tender, from the successful bidder having own prime machineries for construction of the 

work. If the successful bidder not having ownership of any of those prime machineries, the Additional Performance Security shall 

be obtained from the successful bidder if the accepted bid value is more than 10 % less than the estimated amount put to tender. 

The Additional Performance Security shall be equal to 10 % of the tendered amount. 

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank as per enclosed 

format (Annexure-B) before issuance of Work Order. If the bidder fails to submit the Additional Performance Security within seven 

working days from the date of issuance of Letter of Acceptance, his earnest money will be forfeited. The said Bank Guarantee shall 

be valid up to the end of the contract period and shall be renewed accordingly, if required. The said bank Guarantee shall be returned 

immediately after successful completion of the contract. If the bidder fails to complete the work successfully, the Additional 

Performance Security shall be forfeited at any time during the pendency of the Contract period after serving proper notice to the 

Contractor. 

Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clauses of 

the contract will in no way affected/altered by this Additional performance Security 

 

15. Unless otherwise stipulated all the works are to be done as per General Conditions and General Specifications in the 

“Departmental Schedule” which means the relevant PWD (WB) Schedule of Rates for the working area including up to date 

addenda and corrigenda, if any, published by Public Works Department, Government of West Bengal. For Road & bridge works, 

“Departmental Schedule” means the relevant PW(R) Dte. Schedule of Rates for the working area including upto date addenda and 

corrigenda, if any, published by Public Works (Roads) Department, Government of West Bengal. The project should be executed 

as per IS CODE / IRC/ MOST/ MORTH standards regarding the quality of materials and various items of works. 

 

16. Deduction of Income Tax from the Contractor’s Bill will be made as per Govt. rules. 

17. Labour Welfare Cess @ 1% (one percent) of the cost of construction works will be deducted from                                                                       

every Bill of the selected agency. Royalty & all other Statutory levy/ Cess will have to be borne by the contractor as per Govt. 

Rules and the rate in the B.O.Q. is inclusive of all taxes & Cess stated above. 

 

18. Deduction of Tax shall be made as per provision of the GST with up to date amendments. 

19. Bids shall remain valid for a period of 120 (hundred twenty) days. 

20. The Agency will be liable to maintain the work at working portion at the appropriate service level to the satisfaction of the 

Engineer -in -Charge at his own cost for a period of Security Period from the date of completion of the work. If any defect/ damage 

is fund during the period as mentioned above, the Agency shall make the same good at his own cost. Failure to do so, penal action 

against the Agency will be imposed by the department as deem fit. The Agency will have to quote his rate considering the above 

aspect. Also, the prospective Tenderers shall have to execute the work in such a manner so that appropriate service level of the 

work is kept during progress of work and the period of Security Period from the date of successful completion of the work to the 

entire satisfaction of the Engineer – in – Charge may be considered towards release of “Security Deposit”. 

 

21. In case of ascertaining Authority at any stage of application or executing of work necessary registered power of Attorney is to 

be produced. 

 

22. In case of inadvertent typographical mistake found in the specified price Schedule of Rates, the same will be treated to be so 

corrected as to conform to the relevant P.W.D. (W.B.) Schedule of Rates of Building, Sanitary and Plumbing, Electrical and / or 

technically sanctioned estimate. 

 

23. Adjustment of price (increase or decrease) Since BOQ for the works und this NIT is based upon the schedule of rates of Public 

Works Department for Building, S and P Works with up-to-date Addenda and Corrigendum, the tenderers shall quote their rate 

(percentage above/ below/ at par) accordingly considering that no escalation and / or price adjustment will be allowed by the 

department thereto under any circumstances. Time/ cost overrun and consequent cost of escalation for any materials, labour, P.O.L. 

etc. will not be allowed. 
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24. Requirement of Principal Machineries which must be possessed by [Non-Statutory Document] 

i) Concrete Mixer Diesel or Electric operated with a minimum capacity of 7 – 10 cft. 

ii) Any other machinery or instrument as may be prescribed by tender inviting authority. 

 

N.B.  The above machinery should be owned or arranged through lease deed. It is obligatory to execute the 

concreting work by using the above the mentioned machine. 

Original documents in support of own possession or arranged through lease deed of the aforesaid 

machineries is to be furnished if required by the tender inviting authority. 

 

25. Canvassing in connection with the tender is strictly prohibited in the tender submitted by the Contractor. 

26. Site of work and necessary drawings may be handed over to the successful Tenderer phase wise. No claim in this regard will 

be entertained. 

 

27. In case of the successful tenderer who has been exempted from depositing Earnest Money, the Government will be at liberty to 

recover the forfeited amount (equal to the amount of Earnest Money) by any means that may be deemed suitable. 

 

28. Two separate sealed envelopes one for “Technical Bid” and another for “Financial Bid” shall have to be submitted in a big 

envelope superscripting name of work and Sl. No. in block letters. “Technical Bid” should comprise of self-attested scanned copy 

of valid Current Trade License, up to date Professional Tax receipt Challan, GST Registration Certificate with current Tax receipt 

Challan, Income Tax Return (ITR) Acknowledgement, PAN Card and Balance Sheet verified by competent authority i.e. Audited 

Accountants of last 3 years along with credential in the form of Work Completion Certificate and Earnest money. “Financial Bid” 

should comprise of issued tender documents viz. Specification, Price Schedule / Schedule of Work duly signed by the applicant 

along with Rate Quote in figures and words. “Financial Bid” of the technically qualified participants will only be opened as per 

the discretion of UBKV Authority.  

29. The successful Tenderer will have to start the work as per the work order to commence the work. 

30. Successful tenderer will be required to obtain valid Registration Certificate & Labour License from respective Regional Labour 

Offices where construction work by them are proposed to be carried out under the West Bengal Building & other Construction 

Works’ Act, 1996 and the Contract Labour (Regulation & Abolition) Act, 1970 and the same should be submitted to the Engineer- 

in- Charge. 

 

31. The Successful Tenderer shall have to comply with the provision of (a) the Contract Labour (Regulation & Abolition) Act, 

1970 (b) the Apprentice Act, 1961 and (c) the Minimum Wages Act, 1948(d) the West Bengal Building & other Construction 

Works, Act, 1996 and the Notification thereof of other laws relating thereto and the rules. The contactor shall also be liable for any 

liability arising on account of any violation by him of the provisions of the Act and rules made there under time to time. 

 

32. The Contractor shall not be entitled for any loss suffered by him due to delay arising out for modification of the work, due to 

non-delivery of the possession of site and / or modification of drawing and design. 

 

33. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI (Loss of time 

due to injury) is zero. 

34. Guiding schedule of rates: Schedule of rates of P.W.D., W.B. with effect from 01.11.2017 for Building, Sanitary & Plumbing 

works, Electrical works materials and labour along with up-to-date corrigenda and addenda and / or prevailing market rates for 

non-scheduled items. 

 

35. The Eligibility of a Tenderer will be ascertained on the basis of the documents submitted by a tenderer in support of eligibility 

criteria. If any document submitted by a Tenderer is incorrect / manufactured/ fabricated or false, his Tender will be out right 

rejected at any stage and legal action will be taken against him. 

36. Bidders must have qualified Engineer for supervision of the work. Necessary documents and undertaking in support of existence 

of such engineer must be produced to the satisfaction of the tendering authority. 

                  Sd/- 

        Registrar (Actg.) 

Uttar Banga Krishi Viswavidyalaya 
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THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE 

FOLLOWING MANNER 

 

Sl 

no  

Category Name  Sub Category Description  Detais  

A.  CERTIFICATES CERTIFICATES 
1. Valid 15-digit Goods and Service Taxpayer Identification Number 

(GSTIN) under GST Act,2017 
2. PAN 

3. P TAX PAYMENT CHALLAN/RECEIPT (up to date) and 

valid PTPC for the current year as applicable 

4. LATEST IT RECEIPT 

5. IT-SARAL FOR CURRENT ASSESMENT YEAR 

6. Bank Solvency Certificate 

B.  COMPANY 

DETAILS 

COMPANY DETAILS 1 
1. PROPRITORSHIP FIRM (TRDE LICENCE) 

2. PARTNERSHIP FIRM (FIRM REGISTRATION 

CERTIFICATE, REG. PARTERNERSHIP DEED, 

TRADELICENCE) 

3. LTD. COMPANY (COMPANY INCORPORATION 

CERTIFICATE, Article of Association & Memorandum of 

Association, TRADE LICENCE) 

4. SOCIETY (SOC. REGISTRATION COPY, BY-LAWS, TRADE 

LICENCE) 

5. POWER OFATTORNOY 

C.  CREDENTIAL CREDENTIAL1 

CREDENTIAL2 

1. SIMILAR NATURE OF WORK DONE & COMPLETION 

CERTIFICATE WHICH IS APPLICABLE FOR ELIGIBILITY 

IN THIS TENDER 

D.  EQUIPMENT MACHINERIES 

 

1. AUTHENTICATED COPY OF INVOICE CHALLAN & WAY 

BILL (MECHNERY), LEASE DEED AGREEMENT IF NOT 

OWNED BY THE AGENCY 

 

E.  FINANCIAL 

(INFO) 

WORK IN HAND 1. AUTHENTICATED DOCUMENT 

  PAYMENT CERTIFICATE-1 

PAYMENT CERTIFICATE-2 

ONLY PAYMENT CERTIFICATE NOT THE TDS CERTIFICATE 

  P/L AND BALANCE SHEET FOR 

LAST 3 (THREE) FIN YRS 

PROFIT & LOSS AND BALANCE SHEET (WITH ANNEXTURE 

AND 3CD FORM IN CASE OF TAX AUDIT) 

F  MAN POWER TECHNICAL 

PERSONNEL 

LIST OF TECHNICAL STAFFS ALONG WITH STRUCTURES & 

ORGANZATION (AS PER NIT) 

 
 

TECHNICAL 

PERSONNEL ON 
CONTRACT 

LIST OF TECHNICAL STAFFS ALONG WITH STRUCTURES & 

ORGANZATION (ASPER NIT) 

 

 

                   Sd/- 

        Registrar (Actg.) 

Uttar Banga Krishi Viswavidyalaya 
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FORM-I 

PRE-QUALIFICATION APPLICATION 

 

To 

The Registrar, 

Uttar Banga Krishi Viswavidyalaya, Pundibari, 

Cooch Behar. 

 

 

 

 

 

 

 

 

 

 

Dear Sir, 

 

Having examined the Statutory, Non-Statutory & NIT documents, I / we hereby submit all the necessary information and 

relevant documents for evaluation. 

 

The application is made by me / us on behalf of 

_______________________________________________________________________ in the capacity 

___________________________ duly authorized to submit the offer.  

 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group we are interested 

in bidding for the work(s) given in enclosure to this letter.  

We understand that: 

a) Tender Inviting & Accepting Authority / Engineer-in-Charge can amend the scope & value of the contract bid under this project. 

b) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to reject any application without assigning any 

reason. 

 

 

Enclo.: e-Filling 

 

1.  Statutory Documents. 

2.  Non-Statutory Documents. 

 

 

Date: 

 

 

 

 

 

 

 

 

Sub.: Tender for ____________________________________________________ 

_____________________________________________________________________

_____________________________________________________________________

_____________________________________________________________________

_____________________________________________________________________ 

 

Ref.: N.I.e.T. No.: _________________________________________________ 

Signature of applicant including title 
and capacity in which application is made. 
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FORM-II 

ORGANISATION STRUCTURE 

 

1 Name of Applicant (indicate whether 

Proprietary firm /    Partnership / 

Limited Company / Corporation / 

Other) 

:  

2 Office Address                                     :  

3 Telephone No. :  

4 Fax No. : 
 

5 E-mail address :  

6 Name and Address of Banker                          :  

7 Details of Technical Staff available :   

 

 

Signature of applicant including title  
and capacity in which application is made. 

Date: 
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FORM-III 

WORK EXPERIENCE DETAIL 

 

1. Name of Applicant: ______________________________________________ 

 

2. List of similar type of work completed / ongoing: 

 

Name of 

Employer 

 

Name, location and nature of 

work 

Reference of 

Work Order 

(Memo. No. 

and Date) 

Contract Value 

Date of 

Start of 

Work 

Present Status            

(If completed, 

please mention date   

of completion 

  

 

 

 

 

   

  

 

 

 

 

   

  

 

 

 

 

   

  

 

 

 

    

  

 

 

 

    

  

 

 

 

    

  

     Note :   Copy of Work Order or Completion Certificate from the employer to be attached. 
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Annexure-B 

 

FORMAT OF THE BANK GUARANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT 

 

To 

----------------------------------------[Designation of Tender Inviting Authority] 

----------------------------------------[Office address of Tender Inviting Authority] 

----------------------------------------- 

WHEREAS .......................................................................... [name and address of Contractor] (hereafter called. “the Contractor”) has 

undertaken, in pursuance of Letter of acceptance No …………………Dated ............................. to execute 

………..………………………………………. [name of Contract and brief description of works] (hereinafter called “the Contract”) 

 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with a Bank Guarantee by a 

Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL PERFORMANCE SECURITY DEPOSIT’ for 

compliance with his obligation in accordance with the Contract. 

 

ANDWHEREAS we ...................................................................................... (Indicate the name of the bank & branch) have agreed to give 

the Contractor such a Bank Guarantee. 

 
NOWTHEREFORE we ................................................................................................ (Indicate the name of the bank & branch) hereby 

affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a total of Rs.……………………………………. 

[Amount of guarantee] (in words). We undertake to pay you, upon your first written demand and without cavil or argument, a sum 

within the limits of ............................... [amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons 

for your demand for the sum specified therein. 

 
We ............................................................................. (Indicate the name of the bank & branch) hereby waive the necessity of your 

demanding the said debt from the contractor before presenting us with the demand. 

 

We ................................................................................ (Indicate the name of the bank & branch) further agree to pay to you any money so 

demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court 

of Tribunal relating thereto, our liability under this present absolute and unequivocal. 

 

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under and the contractor (s) 

shall have no claim against us for making such payment. 

 
We ............................................................................... (Indicate the name of the bank & branch) further agree that no change or addition to 

or other modification of the terms of the Contract or of the works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 

We .................................................................... (Indicate the name of the bank & branch) lastly undertake not to revoke this guarantee 

except with the previous consent of you in writing. 

 
This Guarantee shall be valid up to ------------------- --. It come into force with immediate effect and shall remain in force and valid up to the 

end of the contract period under the stated contract plus claim period of Six months for the Bank Guarantee. Notwithstanding, anything 

mentioned above, our liability against this guarantee is restricted to Rs.………………………………………. 

(Rs.………………………… 

) and unless a claim in writing is lodged with us within the validity period, i.e. up to ..................................................................... of this 

guarantee all our liabilities under this guarantee shall cease to exist. 

 

Signed and sealed this ………………………day ………………. of   20 ……………. At………………………. 

 

 

 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the BANK by: 

(Signature)  

(Name) 

(Designation) 

 (Code Number) 

(Address) 

 

(i) Notes: The bank guarantee should contain the name, designation and code number of the officer (s) 

signing the guarantee. The address, telephone number and other details of the Head Office of the 

Bank as well as of issuing Branch should be mentioned on the covering letter of issuing Branch 
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Special Terms and Condition 

 

D.1 Definition of Engineer-in-Charge and commencement of work: 

The word “Engineer-in-Charge” means the University Engineer / Assistant Engineer of Uttar Banga Krishi 

Viswavidyalaya. The word “Department” appearing anywhere in the tender documents means Uttar Banga Krishi 

Viswavidyalaya, SAU under Government of West Bengal, who have jurisdiction, administrative or executive, over 

part of whole of the works forming the subject matter of the tender or contract. The word “approved” appearing 

anywhere in the documents means approved by the authority of Uttar Banga Krishi Viswavidyalaya. The work shall 

have to be taken up within seven days of the receipt of the work order or otherwise mentioned therein. Failure to do so 

will constitute a violation of the contract stipulation as regards of proportionate progress and timely completion of 

work and the contractor will thereby make himself liable to pay compensation or other penal action as per stipulation 

of the printed tender form. 

D.2 Terms &Conditions in extended period: 

As Clause 5 of W.B.F. No. 2911 as the case may be when an extension of time for completion of work is granted by 

the Tender Inviting Authority / Engineer-in-Charge against proper reasoning’s, it will be taken for granted by the 

working contractor that the validity of the contract is extended automatically up to the extended period with all terms 

and conditions rates etc. remaining unaltered, i.e. the tender is revalidated up to the extended period. [Except in case 

of adjustment of price for increase or decrease of basic materials which is guided by relevant G.O.s 

D.3 Co-operation with other agencies and damages and safety of road users: 

All works are to be carried out in close co-operation with the Department and other contract or contracts that may be 

working in the area of work. The work should also be carried out with due regard to the convenience of the road users 

and occupants of the adjacent locality, if any. All arrangements and programme of work must be adjusted accordingly. 

All precautions must be taken to guard against chances of injury or accidents to workers, road users, occupants of the 

adjacent locality etc. The contractor must see that all damages to any property which, in the opinion of the Engineer-

in-Charge are due to the negligence of the contractor are promptly rectified by the contractor at his own cost and 

expenses and according to the direction and satisfaction of the Engineer-in-Charge. 

D.4 Transportation arrangement: 

The contractor shall arrange for all means of transport including railways wagons required for carriage and supply of 

materials and also the materials required for the construction work. The Department may however, at their own 

discretion grant necessary certificates, if required, for booking of railways wagons etc. But, in case of failure of the 

department to help the contractor in this respect, the contractor will have arranged at his own initiative so that progress 

of work will not hamper and no claim whatever on this ground will be entertained under any circumstances. If railways 

facilities are not available, the contractor will have to depend on transport of materials by road as necessary to complete 

the work without claiming any extra payment from department in this regard. The contractor must consider his aspect 

while quoting rate. 

D.5 Contractor’s Site office: 

The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-Charge where all 

directions and notice of any kind whatsoever, which the Engineer-in-Charge or his representative may desire to give 

to the contractor in connection with the contract, may be left or sent by post to such office or delivered to the 

contractor’s authorized agent or representative. For such intimation to the contractor’s site office, it shall be deemed to 

the sufficient enough to be served upon the contractor. 

D.6 Incidental and other charges: 

The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fees for water supply, 

Royalty or road materials (if any), electricity and other charges of Municipalities or statutory local bodies, ferry 

charges, Toll charges, loading and unloading charges, handling chargers, overhead charges etc. will be deemed to have 

been covered by the rates quoted by the contractor inclusive of also Income Tax, Octroi Duty/Terminal Tax, Turnover 

Tax, GST etc. All other charges for the execution of the specified work, including supply of materials and related 

carriage, complete or finished in all respect up to the entire satisfaction of the Engineer-in-charge of the work. No extra 

claim in this regard beyond the specified rate as per work schedule whatsoever in this respect will be entertained. 

D.7 Authorized Representative of Contractor: 

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however, 

appoint and authorized representative in respect of one or more of the following purposes only. 

a) General day to day management of work. 

b) To give requisition for Departmental materials, Tools & Plants etc. to receive the same and sign hand receipts 

thereof. 
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c) To attend measurements when taken by the Departmental Officers and sign the records of such measurements 

which will be taken of acceptance by the contractor. 

The selection of the authorized representatives shall be subject to the prior approval of the Engineer-in-Charge 

concerned and the contractor shall in writing seek such approval of the Engineer-in-Charge giving therein the name of 

work, Tender No., the Name, Address and the specimen signature of the representative he wants to appoint and the 

specific purposes as specified here-in-above, which the representative will be authorized for. Even after first approval, 

the Engineer-in-Charge may issue at any subsequent date, revised directions about such authorized representative and 

the contractor shall be bound to abide by such directions. The Engineer-in-Charge shall not be bound to assign any 

reason for his revised directions. Any notice correspondence etc. issued to the authorized representative or left at his 

address, will be deemed to have been issued to the contractor. 

D.8 Power of Attorney: 

The Provision of the power of attorney, if any, must be subject to the approval of the Department. Otherwise the 

Department shall not be bound to take cognizance of such of attorney. 

D.9 Extension of time: 

For cogent reasons over which the contractor will have no control and which will retard the progress, extension of 

time for the period lost will be granted on receipt of application from the contractor before the expiry date of 

contract. No claim whatsoever for idle labour, additional establishment, cost of materials and labour and hire charges 

of tools & plants etc. would be entertained under any circumstances. The contractor should consider the above factor 

while quoting this rate. Applications for such extension of time should be submitted by the contractor in the manner 

indicated in Clause-5 of the printed form of W.B.F. No.2911. 

D.10 Contractor’s Go-down: 

The contractor must provide suitable go-downs for cement and other materials at the site of work. The cement go-down 

is to be sufficient in capacity and it must be water tight with either an elevated floor with proper ventilation arrangement 

underneath the floor or if solid raised flooring is made, cement is to be stored on bamboo or timber platform to the 

satisfaction of the Engineer-in-Charge. No separate payment will be made for these go-downs or for the store yard. 

Any cement, which is found at the time of use to have been damaged, shall be rejected and must immediately to remove 

from the site by the contractor as per directed of the Engineer-in-Charge. 

D.11 Arrangement of Land: 

The contractor will arrange land for installation of his Plants and Machineries, his goo down, store yard, labour 

camp etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may be 

spared for the purpose on usual charges as fixed by the Engineer-in-charge. 

D.12 Use of Government Land: 

Before using any space in Government land for any purpose whatsoever, approval of the Engineer-in-charge will 

be required. Department all and, if available and if applied for, may be spared for the purpose on usual charges as 

fixed by the Engineer-in charge. The contractor shall make his own arrangements for storage of tools, plant, 

equipments; materials etc. of adequate capacity and shall clear and remove on completion of work and shed, huts 

etc. which he might have erected in Government land. If after such use, the contractor failed to clear the land, 

Department will arrange to remove those installation and adequate recovery will be made from the dues of the 

contractor. 

D.13 Work Order Book: 

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work 

Order Book to Sub-Divisional Officer/Assistant Engineer Concerned, who is authorized to receive and keep in 

custody the Work Order Book on behalf of the Engineer-in-Charge. The Work Order Book shall be kept at the site 

of work under the custody of Sub-Divisional Officer/Assistant Engineer or his authorized representative. The 

Work Order Book shall have machine numbered pages in triplicates. Directions or instruction from Departmental 

officers to be issued to the Contractor will be entered (in triplicate) in the Work Order Book (except when such 

directions or instructions are given by separate letters). The contractor or his authorized representative shall 

regularly note the entries made in the Work Order Book and also record thereon the action taken or being taken by 

him complying with the said directions or instruction on any relevant point relating to the work. The contractor or 

his authorized representative may take away the triplicate page of the Work Order Book for his own record and 

guidance. Cases of supplementary items or of claims may not be entertained unless supported by entries in the 

Work Order Book or any written order from the Tender Accepting Authority. 

The first page of the Work Order Book shall contain the following particulars: 

a) Name of the Work 

b) Reference to contract number 
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c) Contractual rate in percentage 

d) Date of opening of the Work Order Book 

e) Name and address of the Contractor 

f) Signature of the Contractor 

g) Name & address of the Authorized representative (if any of the contractor authorized by him) 

h) Specific purpose for which the contractor’s representatives is authorized to act on behalf if the Contractor. 

i) Signature of the authorized representative duly attested by the Contractor. 

j) Signature of the Sub-Divisional Officer/Assistant Engineer concerned. 

k) Date of actual completion of work. 

l) Date of recording final measurement. 

Entries in (k) & (l) above shall be filled in on completion of the work and before the Work Order Book is recorded 

in the office of the Sub-Divisional Officer/Assistant Engineer. 

D.14 Clearing of Materials: 

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all varieties of 

jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works on completion of 

works all temporary structure or obstruction including some pipes in underground work, if any, must also be 

removed. All scars of construction shall be obliterated and the whole site shall be left in a clear and neat manner to 

the satisfaction of the Engineer-In-Charge. Total length (in case of road project) shall be demarcated by proper 

chainage and with fixing 200m post as per direction of Engineer-in-Charge on both side of the alignment and Bench 

Marking at desired locations as per direction of Engineer-in-Charge. No separate payment shall be made for all these 

works, the cost thereof being deemed to have been included in the rates of various items of works quoted by the 

contractor in the schedule of probable items of works. 

D.15 Sundry Materials: 

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as directed by 

the Engineer-In-Charge at his own cost before starting and during the work by which the departmental staff will 

check levels layout different works and fix up alignment and the contractor shall have to maintain and protect the 

same till completion of the work. All machineries and equipments like Level Machine, Staff, Theodolite etc. and 

other sundry material like, pegs, strings, nails flakes instruments etc. and also skill labour require for setting out the 

levels for laying out difference structures and alignment shall also be supplied by the contractor as per direction of 

Engineer-in-Charge at his own cost without any extra claim towards the department. 

D.16 Supplementary / Additional items of Works: 

Notwithstanding the provisions made in the related printed tender form any item of the work which can be 

legitimately be considered as not stipulated in the specific price schedule of probable items of work but has become 

necessary as a reasonable contingent item during actual execution of work will have to be done by the Contractor, if 

so directed by the Engineer-in-Charge and the rates will be fixed with manner as stated below: - 

(a) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied items of 

work appearing in the P.W. (Roads) Department schedule of rates of probable items of work forming part of tender 

document Rates for the working area enforce at the time of N.I.T. 

(b) In Case, extra items do not appear in the above Public Works (Roads) Department Schedule of Rates, such 

items for the works shall be paid at the rates entered in the Public Works Department Schedule of Rates for the 

working area enforce at the time of N.I.T. 

(c) In case, addition items do not appear in the above Public Works (Roads) Department Schedule of Rates, such 

items for the works shall be paid at the rates entered in the Public Works Department Schedule of Rates for the 

working area enforce at the time of N.I.T. 

(d) If the rates of the supplementary items cannot be computed even after applications of clauses stated above, the 

same shall be determined by analyses from market rates of material, labour and carriage cost prevailing at the time 

of execution of such items work. Profit and overhead charges (both together) at 10% (Ten percent) will be 

allowed only; the contractual percentage will not be applicable. 

Unbalanced market rates shall never be allowed. 

Contractual percentage shall only be applicable with regard to the portions of the analysis based on clauses (a) & 
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(b) stated above only. 

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by 

entries in the Work Order Book or any written order from the tender accepting authority. 

 

N.B. In addition to the above noted guide line, the amendment of Rules 238 & 239 of PWD code vide 

notification no. 6754-PW/L&A/2M-312/2017 dated 18/12/2017 of the Law & Arbitration Cell, PWD shall 

also be followed in the contract. 

D.17 Covered up works: 

When one item of work is to be covered up by another item of work the latter item shall not be done before the 

formal Item has been measure up and has been inspected by the Engineer-in-Charge or the Sub-Divisional officer 

/Assistant Engineer, as the authorized representatives of the Engineer-in-Charge and order given by him for 

proceeding with the latter item of work. However, when this is not possible for practical reasons, the Sub-Assistant 

Engineer, authorized by the Sub-Divisional Officer/Assistant Engineer may do this inspection in respect of minor 

works and issue order regarding the latter item. 

D.18 Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved by 

the Engineer-in-Charge and checking the quality of such materials shall have to be done by the concerned 

Department or as directed by Engineer-in-Charge prior to utilization in the work. 

D.19 Water and energy: 

The contractor shall have to arrange at his own cost, required energy for operation of equipments and machineries, 

for operating of pumping set, illuminating work site, office etc. that may be necessary in difference stages of 

execution of work. No facility of any sort will be provided for utilization of the departmental sources of energy 

existing at site of work. Arrangement for obtaining water for the work should also be made by the contractor at his 

own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne by the contractor for 

which no claim will be entertained. All materials, tools and plants and all labour (skilled and unskilled) including 

their housing, water supply, sanitation, light, procurement of food for contractors’ staff & crews, medical aids etc. 

are to be arranged for by the contractor at his own cost. The cost for transportation of labour, materials and all other 

incidental items as required for work shall also have to be borne by the Contractor without any extra claim from 

department. 

D.20 Road opened to traffic: 

 

It should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic 

during execution of the work. The work should be so arranged and the programmed of work must be as adjusted as 

would not disturb the smooth flow of road traffic in any way. If necessary diversion road should be provided and 

maintained by the contractor at his own cost for the entire period of work, if not separately provided in the tender. 

The Contractor should take all necessary precautions including guarding, lighting and barricading as necessary, to 

guard against the chances of injury or accident to the road user and traffic and ferry users during execution of the 

work for which nothing extra will be paid except otherwise mentioned in specific price schedule. The contractor will 

also indemnify the Department against consequences of any such injury or accident, if so happens, as per opinion of 

the Engineer-in-Charge, due to contractor’s fault in compliance with any of such obligations. Suitable road sign as 

and where necessary should be provided by the contractor at his own cost as per direction of the Engineer-in-charge 

and shall also be maintained till the completion of the work. Road barriers with red light at night are to be placed 

where the existing surface is disturbed with proper road signs. All these shall be done at the cost of the contractor 

without any extra claim towards department. 

D.21 Drawings: 

All works shall be carried out in conformity with the drawings supplied by this Department. The Contractor shall 

have to carry out all the works according to the departmental General Arrangement Drawing and Detail Working 

Drawings to be supplied by the Department from time to time. 

D.22 Serviceable Materials: 

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge) obtained during 

dismantling of existing structures/roads and handing over the same to the Engineer-in-charge of work of this 

Department lies with the contractor and nothing will be paid on this account. In case of any loss or damage 

of serviceable materials prior to handing over the same to this Department, full value will be recovering from the 

contractor’s bill at rates as will be assessed by the Engineer in- charge. 

D24 Unserviceable Materials: 
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The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The 

contractor shall dress up and clear the work site after completion of work as per direction of the Engineer-in- Charge. 

No extra payment will be made on this account. 

 

D.25 Contractor’s risk for loss or damage: 

 

All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, 

boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra claim 

towards department. 

 

D.26 Idle labour & additional cost: 

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment cost, cost 

of Toll and hire and labour charges of tools and plants, railway freight etc. would be entertained under any 

circumstances. 

D.27 Charges and fees payable by contractor: 

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of any local 

or other statutory authority which may be applicable to the works and shall keep the department against all penalties 

and liabilities of every kinds for breach of such statute regulation or law. 

b) The Contractor shall save, harmless and indemnify the department from and against all claims, demands, suit and 

proceedings for or an account of infringement of any patent rights, design, trade mark of name of other protected 

write in respect of any constructional plant, machine, work, materials, thing or process used for or in connection with 

works or temporary works or any of them. 

 

 

D.28 Issue of Departmental Tools and Plants: 

All Tools and Plants required for the work will have to be deployed by the Contractor at his own cost; all cost of 

fuel and stores for proper running of the Tools and Plants must be borne by the Contractor. 

D.29 Realization of Departmental claims: 

 

Any some of money due and payable to the contractor (including security deposit returnable to him) under this 

contract may be appropriated by the Government and set off against any claim of Government for the payment of 

sum of money arising out of this contract or under any other contract made by the contractor with the Government. 

D.30 Compliance of different Acts: 

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848. Contact 

Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to time. If he fails 

to do so, E-in- Charge or Superintending Engineer of the concern Circle of P.W. (Roads) Directorate may at his 

discretions, take necessary measure over the contract. 

The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of the 

provision of the said Act(s). The Contractor must obtain necessary certificate and license from the concerned 

Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970. 

The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or date as are called for 

from time to time in connection with implementation of the provisions of the above Acts and Rules and timely 

submission of the same, failing which the contractor will be liable for breach of contract and the Engineer-in- Charge 

may at his discretion take necessary measures over the contract. 

D.31 Safety, Security and Protection of the environment: 

The Contractor shall, throughout the execution and completion of the Works and the remedying of any defects 

therein: 

(a) Have full regard for the safety of all persons and the Works (so far as the same are not completed or occupied by 

the department), 

 

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and where 

necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and convenience 

of the public or others, 

 

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons 

or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his 
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methods of operation, 

 

(d) Ensure that all lights provided by the Contractor shall be screened so as not to interfere with any signal light of 

the railways or with any traffic or signal lights of any local or other authority. 

 

D.32 Commencement of work: 

 

The work must be taken up within the date as stipulated in the work order and completed in all respects within the 

period specified in Notice Inviting Tender. 

 

D.33 Programme of work: 

Before actual commencement of work the contractor shall submit a programme of construction of work clearly 

showing the required materials, men and equipment. The contractor will submit a programme of construction in the 

pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of progress of work to 

complete the work within the specific period for approval of the Engineer-In- Charge who reserves the right to make 

addition, alterations and substitutions to such programme in consultation with the contractor and such approved 

programme shall be adhered to by the contractor unless the same is subsequently found impracticable in part or full 

in the opinion of the Engineer-In-Charge and is modified by him. The contractor must pray in writing, showing 

sufficient reasons therein for modification of programme. The conditions laid down in clause 2 of the printed tender 

form regarding the division of total period and progress to work and the time table there for as provided in the said 

clause shall be deemed to have been sufficiently complied with the actual progress of work and does not fall short 

of the progress laid down in the approved time table for one fourth, half and three fourth of time allowed for the 

work. 

D.34 Setting out of the work: 

The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the 

position, levels, dimensions and alignments of all parts of work, if any rectification or adjustment becomes 

necessary the contractor shall have to do the same at his own cost according to the direction of the Engineer-in- 

Charge. During progress of works, if any, error appears or arises in respect of position, level, dimensions or alignment 

of any part of the work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-

Charge. Any setting out that may be done or checked by either of them shall not in any way relieve the contractor 

from their responsibility for correctness and rectification thereof. 

D.35 Precautions during works: 

The contractor shall carefully execute the work without disturbing or damaging underground or overhead service 

utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service utilities is found 

unavoidable the matter should immediately be brought to the notice of the Engineer-in-Charge and necessary 

precautionary measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and expenses 

of the contractor. If the service utilities are damaged or disturbed in any way by the contractor during execution of 

the work, the cost of rectification or restoration of damages as would be fixed by the Engineer in- Charge concerned 

will be recovered from the contractor. 

D.36 Testing of qualities of materials &workmanship: 

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as 

per M.O.R.T. & H’s specification for Road and Bridge Works (Latest Revision) and relevant IS codes and the 

Engineer-In-Charge reserves the right to test, examine and measure the materials/workmanship direct at the place of 

manufacture, fabrication or at the site of works or any suitable place. The contractor shall provide such assistance, 

instrument, machine, labour and materials as the Engineer-in-Charge may require for examining, measuring and 

testing the works and quality, weight or quantity of materials used and shall supply samples for testing as may be 

selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from 

outside Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests shall be borne by the agency 

and that must be considered during quoting rate. 

D.37 Timely completion of work: 

All the supply and the work must have to be completed in all respects within the time specified in Notice Inviting 

Tender from the date of commencement as mentioned in work order. Time for completion as specified in the tender 

shall be deemed to be the essence of the contract. 

D.38 Procurement of materials: 

All materials required to complete execution of the work shall be supplied by the contractor after procurement from 

authorized and approved source. 

D.39 Rejection of materials: 
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All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must be removed 

by the Contractor from the site within 24 hours of the issue of order to that effect. In case of non- compliance of such 

order, the Engineer-In-Charge shall have the authority to cause such removal at the cost and expense of the contractor 

and the contractor shall not be entitled to claim for any loss or damage of that account. 

D.40 Implied elements of work in items: 

Except of such items as are included in the Specific Priced Schedule of probable items and approximate quantities 

no separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering, curing etc. and the 

rates of respective items or works are to be deemed as inclusive of the same. 

D.41 Damaged cement: 

Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be rejected 

and must immediately be removed from the site by the contractor or disposed of as directed by Engineer-in- 

Charge at the costs and expenses of the contractor. 

D.42 Issue of Departmental Materials: 

Issuance of Departmental materials will be as mentioned in the NIT. 

D.43 Force Closure: 

In case of force closure or abandonment of the works by the Department the contractor will be eligible to be paid 

for the finished work and reimbursement of expenses actually incurred but not for any losses. 

D.44 Tender Rate: 

 

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced 

schedule of probable item of work. The quantities for various other items of works as shown in the priced schedule 

of probable items of works are based on the drawing and design prepared by the Department. If variations become 

necessary due to design consideration and as per actual site conditions, those have to be done by the contractor at 

the time of execution at the rate prescribed in the tender condition. No conditional rate will be allowed in any case. 

 

 

D.45 Delay due to modification of drawing and design: 

 

The contractor shall not be entitled for any compensation for any loss due to delays arising out of modification of 

the work and due to non-delivery of the possession of site, if any. 

 

D.46 Additional Conditions: 

 

A few additional conditions under special terms and conditions: 

 

1. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & 

unserviceable) earth, rubbish, materials etc. as per direction of the Engineer-in-Charge. 

 

2. The considered rate against the Items in the BOQ are inclusive of GST @ 18% , Labour welfare Cess @ 1% & 

all other taxes / charges as applicable. 

3. Display board (Informatory) of size 150cm X 90cm is to be provided at starting and end chainage of the work-

site with aluminum plate hoisted on steel tubular pipe/ angle post to a height of 1.5 Metre at the cost of the 

contractor including fitting, fixing, painting, lettering etc. complete as per direction of Engineer-in-Charge. 

4. The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per direction of 

Engineer- in-Charge. 

5. Deep excavation of trenches and left out for days shall be avoided. 

6. Labour welfare Cess will be deducted @ 1(one) % of gross bill value as per rule. 

7. The whole work will have to be executed as per Departmental drawings available in this connection at the tender 

rate. 

8. Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in force. 

9. GST will be deducted as applicable in force from the bill in addition to other deduction as per extent rules. 

D.47. Payment of Bills: As mentioned in the NIT 

D.48. Refund of Security Deposit: 
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The Contractor shall be responsible for satisfactory maintenance of the Building at appropriate service level to the 

satisfaction of the Engineer-in-charge for a period of 5(five) years from the date of completion of the work. The 

security deposit relating to the work shall be refunded (credited to the bank account) to the tune of 30% on expiry 

of 4th year (from actual date of completion of the work) & rest 70% on expiry of 5th year (from actual date of 

completion of the work). 

D.49. Arbitration: As mentioned in Cl. 13NIT 

D. 50. Defect Liability Period: 

The executed portion of the Building should be guaranteed for 5 (five) years from the date of completion of the 

work and the entire rectification work will be done by the Agencies at their own cost. 

 

If any defect/ damage is found during the period as mentioned above the contractor has to make the same good at his 

own expense to the specification at par with instant project work, or in default, the Engineer-in-charge may cause the 

same to be made good by other workmen and deduct the expense (of which the certificate of the Engineer-in-charge shall 

be final and binding on all concerned) from any sums whether under this contract or otherwise that may be then, or at 

any time thereafter become due to contract from the Government or from his security deposit either full or of a sufficient 

portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which opinion shall be final and conclusive 

against the contractor), of making such damage or imperfection good shall exceed the amount of such security deposit 

and/of such sums, it shall be lawful for the Government to recover the excess cost from the contractor in accordance with 

the procedure prescribed by any law for the time being in force. Refund of Security Deposit will only be made on the 

pro- rata basis i.e. release of such security deposit to the tune of 30% on expiry of 4th year (From actual date of completion 

of the work) & rest 70% on expiry of 5thyear. 

 

D. 51. Preventive measures against air pollution: 

 

Preventive measures are to be taken: - 

 

a) Wrapping of construction area/ buildings with geo textile fabric, installing dust barriers or other actions, as 

appropriate for the location. 

b) Applying water and maintain soil in a visible damp or crusted condition for temporary stabilization. 

c) Applying water prior to levelling or any other earth moving activity to keep the soil moist throughout the process. 

d) Limiting vehicle speeds to 15 mph on the worksite. 

e) Cleaning wheels and undercarriage of haul trucks prior to leaving construction site. 

f) Applying and maintaining dust suppressant on haul routes. 

g) Applying a cover or screen to stockpiles and stabilize stockpiles at completion of activity by water and 

maintain a dust palliative to all outer surfaces of the stock piles. 

h) Stabilizing surface soils where loaders, support equipment and vehicles should operate by using water and 

maintain surface soils in a stabilized condition where loaders, support equipment and vehicles will operate. 

i) Stabilizing adjacent disturbed soils following paving activities with immediate landscaping activity or 

installation of vegetative or rock cover. 

j) Maintaining dust control during working hours and clean track at the end of the work shift /day. 

k) Stabilizing sloping surfaces using soil binders until vegetation or ground cover can effectively stabilize the slope. 

l) Disposal of debris in consultation with the local authorities following proper environmental management practice. 

m) During construction work, including cutting of marbles, ambient noise level should not exceed more than 65 dB(A). 

 

Practices to be discarded: - 

 

a) Disposal of debris indiscriminately. 

b) Allowing the vehicles to run at high speed within the worksite. 

c) Cutting materials without proper dust control/noise control facility. 

d) Keeping materials without effective cover. 

e) Allowing access to the work area except workers to limit soil disturbance. Access may be prevented 

by fencing, ditches, vegetation, berms or another suitable barrier. 

f) Leaving the soil, sand and cement stack uncovered. 

g) Keeping materials or debris on the roads or pavements. 

h) Burning of old tyres in hot mix plant as a fuel during construction and repairing of the roads for melting coal tar. 
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D. 52. GROUNDS FOR SUSPENSION AND DEBARMENT: 

 

a. Submission of eligibility requirements containing false information/ declaration or falsified documents / records. 

 

b. Submission of Bids that contain false information or falsified documents, or the concealment of such 

information in the Bids in order to influence the outcome of eligibility screening or any other stage of the 

bidding process. 

 

c. Unauthorized use of one’s name / digital signature certificate for purpose of bidding process. 

 

d. Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in his favour. 

 

e. Refusal or failure to post a self-declaration to the effect of any previous debarment imposed by any other 

department of State Government and / or Central Government. 

 

f. All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about 

any bidder, lodging false complain about any officer duly authorized by the department, restraining any 

interested bidder to participate in the bidding process, etc. 

 

g. Assignment and subcontracting of the contract or any part thereof without prior written approval of the 

procuring entity. 

 

h. Whenever adverse reports related to adverse performance, misbehavior, direct or indirect involvement in 

threatening, making false complaints etc. damaging the reputation of the department or any other type complaint 

considered fit by the competent authority of the department, are received from more than one officer or at more 

than one occasion form individual officer. 

 

i. Refusal or failure to post the required performance security / earnest money within the prescribed time 

without justifiable cause. 

j. Failure in deployment of technical personnel, engineers and / or work supervisor having requisite 

license / supervisor certificate of competency as specified in the Contract. 

 

k. Refusal to accept an award after issuance of “letter of acceptance” or enter into contract with the government 

without justifiable cause. 

l. Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within 

the specified period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work Order”, 

“Work Order”, “Notice to Proceed”, “Award of Contract, etc. 

m. Failure to submit the ‘Additional Performance Security’ within 7(seven) working days from the date of issuance of 

‘LOA’. 

n. Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or 

failure 

bythecontractortocomplywithanywrittenlawfulinstructionoftheprocuringentityoritsrepresentative(s)pursuant to 

the implementation of the contract. 

o. For the procurement on consultancy service / contracts, poor performance by the consultant of his services 

arising from his fault or negligence. Any of the following acts by the consultant shall be construed as poor 

performance. 

 

i) Non-deployment of competent technical personnel, competent engineers and / or work supervisors. 

ii) Non-deployment of committed equipment, facilities, support staff and manpower. and 

iii) Defective design resulting in substantial corrective works in design and / or construction. 

iv) Failure to deliver critical outputs due to consultant’s fault or negligence. and 

v) Specifying materials which are inappropriate and substandard or way above acceptable standards 

leading to high procurement cost. 
vi) Allowing defective workmanship or works by the contractor being supervised by the consultant. 

 

p. For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacture, supplier or 

distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a vis as laid 

down in the contract. 
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q. Willful or deliberate abandonment or non-performance of the project or contract by the contractor 

resulting to substantial breach thereof without lawful and / or just cause. 

 

D. 53. Category & Penalty of Offence: 

 

A ) Sl No ‘a’ to ‘q’ under D 52 , will be considered as 1st Degree of offence . 

 

For committing 1st Degree of offence, the bidder will be disqualified from participating in any procurement 

process under the Public Works department, Govt of West Bengal up to 2 (two) years. 

 

C) Any one of the offences as mentioned under (A) above, committed by a particular bidder / contractor by more 

than one occasions, be considered as 2nd Degree of offence. 

 

For committing 2nd Degree of offence, the bidder will be disqualified from participating in any procurement 

process under the Public Works department, Govt of West Bengal up to 3 (three) years. 

 

In addition to the penalty of suspension / debarment, the bid security / earnest money posted by the concerned bidder or 

prospective bidder shall also be 
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SECTION – D 

 

SPECIAL CONDITIONS OF CONTRACT (ELECTRICAL WORKS) 

General 

These Special Conditions of Contract supplement the preamble and General Instructions, General Conditions of Contract, Bill of 
Quantities and basic rates and Technical Specifications and tender drawings enclosed thereto, and shall be considered as part of 
the Tender Papers. Where the provisions of these Special Conditions of Contract are at variance with General Conditions of 
Contract, the provisions of these Special Conditions of Contract shall prevail. 

The several documents forming the tender are to be taken as mutually complementary to one another. Detailed drawings shall be 
followed in preference to small-scale drawings and figured dimensions in preference to scaled dimensions. 
If there are varying or conflicting provisions in the documents forming part of the contract, the Engineer-in-Charge shall be the 
deciding authority with regard to the intentions of the provisions and his decision shall be final and binding on the contractor. 

The Employer reserve the right to exclude any of the Schedule items on reasons of the rates not being reasonable or subsequent 
change of design for evaluation of tender and deciding the contract. 
The Contractor may be required to carry out any additional or alteration work other than the specified in the schedule of work / 
bill of quantities as and when required, by the ‘Employer’ within the completion period of the project. 

Scope of Work 

The works to be governed by this contract shall cover designing and transportation upto destination, safe custody 
at site, insurance, erection, testing and commissioning of the following: 

i) Main Switchgear panel connecting cables of both incoming and outgoing feeders etc. 

ii) Laying of L.T underground cables from Switch Room to various buildings, feeder pillar boxes, street 
light poles, etc. 

iii) Electrification of new / old buildings, quarters, outer spaces including renovation works. 

The works to be undertaken by the Contractor will inter alias include the following: 

i) Preparation of detailed drawings of electrical wiring, cable laying, erection 

/ fixing of various power panels, distributed wiring, electrical equipment, fittings etc. 

ii) Insurance for all materials and complete work. 

iii) Commissioning tests as per relevant standard specifications, code of practice, Acts and Rules. 

iv) Warranty obligation. 

v) Cable trenches and road crossing as required at site. 

vi) Earthing of installations as per relevant Indian Standard Specifications. 

vii) All other earthwork and masonry work required to be done concerning the electrical works. 

Drawings 

Contractors shall prepare all the detailed design and working drawings and submit them to the Employer for 
approval within 15 days from the date of award of contract. The working drawings shall be furnished in triplicate 
furnishing physical dimensions of the equipment, constructional details, disposition of bus bar, terminal 
connection etc. 
The electrical layout, clearly indicating the electrical clearances, cable run layout with schematic diagram 
shall be furnished in triplicate for approval. 
Execution of work 

 

All the works i.e. power panels, distribution boards, equipment layout, conduits layout, electrical wiring, street 
lighting, cable laying, earthing etc. have to be done as per approved drawings and directions given at site by the 
Engineer-in-Charge. 

Water and Power 

The Contractor has to arrange water and power for construction at his own cost. If the Employer at his own 
discretion, provides either of the above, subject to the availability, suitable charges will be levied at the Municipal 
rates for water supply and at Electricity Board rates for power for electrical charges, Contractors would bear the 

cost for providing electrical meter and meter charges as per the prevailing rate in the area and the same will be 
recovered from the monthly running bill. Water connection will be provided at a single point convenient to the 
Employer. The Contractor has to bear the charges for providing water meter and connection charges. 

Period of Completion 

Completion period is very important in this case. Normally no extension of time will be given, however, because 
delay if any, in the construction of building suitable extension will be considered. 
No price variation shall be admissible on the contract rate for any item during the entire period of contract including 
extended periods. The Contractor shall not have any claim whatsoever in this regard except statutory variation of 
duties and taxes imposed by Govt. of India. 

Insurance Coverage 

The Contractor shall within 15 days from the date of commencement of the work insure all the works and materials 
with any nationalized Insurance Company for the full amount of the contract at his own cost against loss or damage 
by fire, storm, tempest, lightning, floods, earthquake, air craft or anything dropped there from, aenal objects, nots, 
civil commotion and other such usual risks. 
Quality of materials and works 

All materials used in the execution of the contract shall be of the best quality and of the class most suited for the 

purpose specified. Components, assemblies and equipment to be obtained from sub-contractors should be from 
proves sources. The work shall also conform to the following Acts, Rules and Orders. 
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i) Indian Factories Act 

ii) Indian Electricity Rules 

iii) National Building Code 

iv) National Electrical Code 

All erection work shall be of the best quality to the entire satisfaction of the Employer. The Contractor shall ensure 
that the equipment and services under the scope of this contract whether manufactured or performed within the 
Contractor’s premises or at his subordinate’s premises or at the work site or at any other place are strictly in 
accordance with the provisions of this contract. For this purpose, the Contractor shall adopt necessary quality 
assurance programme to control such activities at all stages. 

Electrical License 
Only a Contractor / Subcontractor / authorized representative holding a valid license by the “State Government for carrying out 
the installation work of the voltage classes involved, under the direct supervision of the persons holding valid certificates issued 
or recognized by the State Government shall carry out the work. The tenderer should furnish with his tender the particulars of 

the license with validity period held by him. The successful tenderer shall furnish the names and particulars of the certificates of 
competency of the supervisors and workers to be engaged for carrying out this work. A Memorandum of Understanding executed 
on non-judicial stamp paper with the Contractor / subcontractor / authorized representative duly authenticated by the Notary 
Public should be submitted to the Executive Engineer, P.W.D. 

 

Inspection 
The inspection officer(s) for this contract shall be nominated by the Employer and notified to the Contractor. 
The cost of the inspection will be on Employer’s account subject to any other provisions contained hereunder or 

elsewhere in the contract. One week’s notice must be given by the Contractor to the Inspecting Engineer to take up 
the inspection. The Contractor shall provide without any extra cost of the Employer all materials, equipment, tools, 
labour and maintenance of every kind which the Employer’s Inspecting Engineer may consider necessary for any 
test and examination to be made at the Contractor’s or the Sub-contractor’s premises and at site and shall pay all 
cost attended there on. 

 
All the equipment and materials shall be tested / inspected by the Employer or its authorized Inspecting Engineer 

and approved before they are installed / used in the execution of the works covered in the contract. If the Contractor 
uses any equipment 
/ materials without the prior approval of Employer, those are liable to be rejected. The exact positions of all switch 
boards, OPDs and all runs-of-mains, sub-mains and distribution wiring to individual points including exact 
positions of all light fittings and switch-boards shall be first worked on the buildings and shall have to be approved 
by the Engineer-in-Charge before actual commencement work. 
The Inspecting Engineer or his authorized representative shall have at all times access to the Contractor’s premises 
and shall have the power to: 

i) Inspect and examine the materials and workmanship of the work at any time during the manufacture 
at the manufacturer’s premises or in the premises of the Sub-Contractor or at the site of the erection. 

ii) Reject any part of the work submitted by the Contractor as not being in accordance with the 
Contractor. 

iii)  Reject the whole of the work including equipment tendered of inspection if after the inspection of 
such portion as he may, in his discretion think fit, he is satisfied that the same is unsatisfactory. 

iv) Mark the rejected equipment with a rejection mark so that the same may be easily identified. 

v) Re-inspect at the time of erection at site any equipment both previously inspected and approved by 
the Inspecting Engineer at the Contractor or Sub-contractor’s premises. Notwithstanding any approval 
given earlier, the Contractor shall make good such rejections made based on such re- inspection at 
site to the satisfaction of the Engineer. 

vi) The decision of the Inspecting Engineer as regards to the acceptance or rejection of equipment / work 
shall be final and binding to the Contractor. 

Consequence of Rejection 

On the equipment / assemblies being rejected by the Inspecting Officer of the Employer at destination the 
Contractor shall replace such rejected equipment / assemblies of the work forthwith but in any event not later than 
a period of 2(two) weeks in the case of minor equipment and 4(four) weeks in the case of major equipment from the 
date of rejection. The Contractor shall bear all the costs replacement including freight, etc. but without being entitled 
to any extra time on this account. The decision as to whether the equipment is to be classified as Minor or Major 
for the purpose of this clause shall be that of the Engineer and it is not questionable. 

Installation 
All works connected with and inclusive of installation and erection under this contract shall be done in accordance with the 

standard and established methodsofinstallationanderectionofelectricalequipmentandshallcomply 
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with relevant Indian Electricity Rules, National Electrical Code, BIS Codes of Specifications and Standards. 
The work shall also be strictly in accordance with the instructions / recommendations of the 
manufacturers. The equipment shall be leveled carefully before being fixed finally in position. All fragile and 
sensitive equipment shall be protected adequately and handled carefully during installation and erection. 

Commissioning Tests 

As soon as the installations are ready for commissioning / sub-station, the Contractor shall arrange for all the tests 
/ inspection as required by the relevant ISS and / or IE Rules and advise the Employer and others concerned. 
Employer shall depute their Inspecting Officer for witnessing the tests and to carry out inspection independently 
and also jointly with other concerned agencies wherever necessary and only after the installation passes the required 
tests and inspection, it should be commissioned / energized. 
The Contractor shall take full responsibility for these tests. For site sites the Employer where possible, may permit 
the Contractor for the purpose of testing, the use of any instruments / apparatus and electric power which the 
Employer can conveniently work not complying with the specifications, the Employer at their discretion ask the 
Contractor to pay the cost of providing the additional energy required. The Contractor shall provide all apparatus 
and energy, which may be required for drying out the equipment in a manner approved by the Employer. If, by 
reasons of the Contractor failing to comply with any of the provisions of this clause, any of the said tests are to be 
repeated the Contractor shall pay all fees and expenses in connection therewith. 
Visual inspection, shall include checks for satisfactory workmanship, all connections, painting, plastering, 
cleanliness of all fittings etc. and compliance with Indian ElectricityRules. 

The ammeters, voltmeters, and energy-meters shall be checked for their calibration, scale, accuracy, etc. for 
compliance with the specified requirement. 

i) Manufacturer’s Test Certificates shall be furnished as evidence that type tests have been made in 
accordance with IS: 3231. Type test results together with appropriate drawings and records of any 
relevant alteration, which may have been made to any relay after the type test, shall be made available. 

ii) Certificates of compliance to routine test shall also be furnished. 

iii) Routine tests shall be carried out at manufacturer’s premises before commissioning in compliance 
with IS:3231. 

iv)  Routine tests are to be carried out on presence of Engineer-in-Charge and Test Certificates are to be 
submitted. 

All cables shall be tested at manufacturer’s works in compliance with relevant standards. All cables and connections 
after erection shall be tested as required by the Employerfor: 

i) PressureTest. 

ii) InsulationTest. 

 
Earth resistance shall be measured separately for each earth electrode and when they are connected together 
and to the equipment recorded. 

Warranty 

Contractor shall guarantee that all the equipment and the works executed under this contract shall be free from all 

defects and faults in materials, design, workmanship and manufacture and shall be of acceptable standards for the 
contracted work and in full conformity to the technical specifications. 
The Contractor’s liability in respect of any compliant defect and / or claim shall be limited to the execution, 
installation and erection of replacement parts free of charge, 

or the repair of defective parts only to the extent that such replacement or repairs are attributable to or arise from 
faulty workmanship or design of material in the manufacture of the equipment / stores, and or negligence in any 
manner and also in the event of failure of the equipment to perform as intended. 
The Contractor shall, if required, replace, repair, execute and / or install the goods or such portion thereof as in 

rejected by the Employer free of cost at site or at the option of the Employer the Contractor shall pay to the Employer 
the value thereof and such other expenditure and damage as may arise by reason of the breach of the conditions 
therein specified. 

If, any defect is not rectified satisfactorily within the above mentioned one month, the Employer may proceed to do 
the work at Contractor’s risk and cost and without prejudice to any other rights of the Contractor under this 
contract. 
If the Contractor so desires, the replaced parts can be taken over by him or his representative for disposal as he 
deems fit within a period of one month from the date of replacement of goods / parts. At the expiry of this period, 
no claim whatsoever shall lie on the Employer. 
The Employer may, at their discretion recover the ground rent for the goods / parts which have been rejected during 
the warranty period for the specified period of one month, if the rejected materials are not taken over within that 
period one month, by the Contractor or his representative. 
The warranty herein contained shall not apply to any material which have been repaired or altered by the Employer, 
or on their behalf in any without the consent of the Contractor so as to affect its strength, performance and reliability 
or to any defects to any part due to misuse negligence or accidents and to items of normal wear and tear to be 
specifically mentioned by the Contractor in his offer and got accepted by the Employer. The decision of the Employer 
concerning Contractor’s liability and the amount if any payable, under this warranty, shall be final and conclusive. 

Indemnity Bond 

The Contractor shall sign an Indemnity Bond before starting the work from any damages, prosecution, other legal 
suits and claims arising out of any mishaps occurring at site due to negligence, wrong practice, bad workmanship, 
faulty work, violation of safety rules and regulations etc., for which the Contractor shall be solely responsible. The 
Indemnity Bond shall be executed in the form prescribed by the Employer. 
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Taxes, Duties, etc. 

Income Tax applicable to this work as per extant rules shall be deducted from the Contractor’s bills by the Employer 

and remitted to the Reserve Bank of India and a certificate to that effect issued to the Contractor. The Contractor 
shall submit current valid I.T.C.C. and S.T.C.C. at the time of receiving payment. 

Supervision of Electrical works 

The said works will be supervised by the concerned Officers of the Electrical Wing of PWD and a certificate in this 
regard should be submitted to the Executive Engineer (Civil), Public Works Directorate along with the Measurement 

Book. 

Mode of Payment 

Measurement of Electrical works should be done by the competent officers of the Electrical Wing P.W.D.in 
Measurement Book according to Priced Schedule and Agreement and the said measurements as authenticated by 
the Executive Engineer Electrical Wing, P.W.D. shall be forwarded to the Executive Engineer (Civil) P.W.Dte. for 
making necessary payment. 
 
SPECIFICATION FOR 11 KV GRADE PVCA CABLES, 650V GRADE PVC INSULATED AND SHEATHED WIRING 
CABLE AND TERMINATION OF POWER CABLES: 

All power cable shall be procured from reputed manufacturer. The cables must be manufactured under 
IS:1554(Part-II) 1976 and latest amendments thereafter. The supplier also obtains manufacturer’s test certificate. 
The cables even in a smaller length should be supplied in a coil formation either in cable drums or duly protected 
with proper packing so that the same is not damaged during rough handling in transport or at site on work. The 

both ends should be properly sealed with PVC caps and adhesive so that no moisture can penetrate in side cables. 
Termination of above cables, including supply of suitable brass compression cable glands for respective size of 
heavy-duty type including solderless copper cable sockets (Dowell’s make) and necessary anti oxide pest (Dowell’s 
make) required during cramping sockets by suitable section of cramping dice and tools etc. mention may be made 
that beyond 120 sq. mm size hydraulic type machine to be used for proper crimping of cable sockets. The sockets 
must be tinned properly and should be cleaned before insinuating the conductors applying anti-oxide pest for 
proper surface bondage. 

 

Wiring cable shall be manufactured under IS:694/1900 or BS:2004 for PVC insulated sheathed/unsheathed with 
copper conductor stranded of 1.1 KV or 650 volts grade having colour code as required for electrical use. 

POWER CABLES - LAYING: 
Sizes of cables required are given in the bill of quantities. Only armored and unarmored cables shall be stranded 
Aluminium conductors, PVC sheathed, 1100V grade conforming to IS:1554 & 694. 
Cables are to be laid both inside and outside the buildings. Laying of cables shall be in accordance with IS:1255. 
Inside the buildings, cables shall be laid in G.I pipes / Polythene pipes of suitable sizes or open trench as required. 

Outside the buildings, the cables shall be laid in the ground at a depth of 1 meter from the ground level along with 
approved routes with necessary brick and G.I protection for vertical riser / road crossings. 
Laying of cable includes excavation of earth i.e. making the required trench, placing the cables in trenches, providing 
the necessary sand cushioning below and above the cables and brick protection at top. Identification – tags shall 
be provided on the cables at regular intervals where more than one cable is laid. After the laying of cables as 
approved by the Engineer-in-Charge, the trenches shall be filled with shifted earth and well rammed to bring the 
surface in level with the surroundings. Sand shall be of good quality river sand and the bricks B class burnt. Sand 
and bricks shall be laid continuously on the cables to cover the cables fully. Cable identification makers made of 
galvanized steel places incorporating the information such as the line voltage, size of cables. Cable identification 
no. shall be provided at intervals of 10 meters along with entire cable route in an approved arrangement. 
Wherever the cables are crossing the roads, drains, water / sewerage pipes or entering / leaving the buildings the 
cables shall be laid in class B G.I. pipes of suitable size as directed by the Engineer-in-Charge. 
Straights through joints are not normally permitted. In case of unusually long distances of cable, laying work 
straight through joints would be considered on permission only if the kits of specified make are used. No extra 
payment will be permitted for such joints. 

 

 
SUB POWER-DISTRIBUTION BOARDS (PDB/EPDB) AND LIGHTING DISTRIBUTION BOARDS (LDB/ELDB) 
SERVICE / METER BOARDS AND MAIN SWITCHBOARD: 

All the PDB/EPDB/LDB/ELDB, Service Meter and Main Switch Boards shall be of robust construction and suitable 
for flush-mounting / wall mounting type. They must be of industrial heavy duty type, compartmentalized and 
fabricated out of 14 SWG sheet-steel with MS angles and channels of suitable sizes wherever necessary, totally 
enclosed, fully gasket, dust and vermin proof, removable top and bottom plates with suitable knockouts at 
appropriate location for entry of 20-25 and 40 mm dia PVC/MS conduits, hinged front doors (single or two half 
doors depending upon the size of the board) with locking arrangements & two earthing terminals etc. to be provided. 
Service Meter Boards housing front operated SFUs, terminal blocks, fuse cut-outs, kWh meters etc., shall be 
provided with suitable arrangements for locking and sealing front door. Suitable cut-outs and glass windows in 
front of kWh meters shall be provided for taking readings and for periodical watching meters working. 

 
PDB/EPDB, LDB/ELDB service meter boards and main switch boards shall be complete with all the equipment 
such as MCCBs, MCBs, Isolators, SFUs, Fuse Cut- outs, kWh meters etc. as indicated in the Schedule of Quantities 
for the incoming and outgoing circuits, suitably rated copper bus bars, neutral link, internal wiring, phenolic phase 
barriers wherever necessary, clearances between phases, phases- neutral and earth maintained as per relevant IS 
and properly painted with anti- corrosive primers and finish paints. Finish colour should be as per client’s choice. 
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Moulded Case Circuit Breaker (MCCB) 
MCCBs are required for use in three phases, 400 Volt feeders for “On-load” closing and opening. Current rating 

shall be as indicated in the Schedule of Quantities. Breaking capacity at 415V and P. F. between 0.2 and 0.4 shall 
not be less than 25 KA for 100A, 35 KA for 200A, 35 KA for 250A, 50 KA for 400A and 50 KA for 630A rated MCCBs. 
The MCCBs shall have mechanisms for quick make and break operation and provided with thermal magnetic release 
for short circuit and over current protections. There shall be provision for setting the short circuit tripping between 
300% and 800% and over-load tripping between 50% and 100% of the nominal rating in addition to continuous 
current setting (IR) in 5 steps between 100% and 50% of nominal rating. All the PCCs, MCCs are to be provided 
with door interlocking arrangements. 

 
SPECIFICATION OF SUB-MAIN AND POINT WRING 
A power circuit shall always be originated from a distribution fuse boards and the same shall run in a separate PVC 
conduit/ cable as considered in general scheme. 
Insulated or covered earthing conductors where used, shall have green insulation braiding or covering as 

appropriate. Under as circumstance shall the colour green be used for other than earthing conductor. In addition, 
where it is required that cables of different colours be used for-identification purposes; the following system shall 
be employed. Red, Yellow and Blue colour for phases and black for neutral only. 
The electric load of all lights, power outlets etc. shall be balanced across the three phases. 

Unless otherwise mentioned in the schedule of quantities single way porcelain/Bakelite terminal connector with 
nickel-plated brass pin and screws to suit the conductor. Size shall be used for intermediate wiring joints in junction 
boxes and switch-boards. 

Distribution wiring in PVC conduit casing capping to light, fan, socket outlets, exhaust fan points etc. shall be done 
in looping in system. In this system except at stopping points such as at terminals of switches, ceiling-roses, etc, 
and in case of socket outlets at the socket terminals. Intermediate wiring joint injunction boxes will not be permitted. 

The maximum number of wires drawn in one PVC conduit shall not be greater than the recommended number 
given in the table of IS. 732-1963, contractor must consult the specification given above. 

 

Sub-mains are considered for the wiring from PDB to power outlets LDBs and point control switch boards. These 
may be by two-core PVCA cable/PVC insulated sheathed copper conductor wires as considered in bill of quantities. 

 

POINT WIRING IN BUILDINGS 

Wiring in the buildings shall be concealed/surface drawn. PVC conduits accessories, PVC casing capping cables, 
ceiling-rose, switches etc. used in the wiring shall be of approved makes. All writing to be done by stranded single 
core copper PVC cable of size 1.5 sq.mm for phase and neutral and one sq.mm copper PVC cables for earth wire 
(Green colour). In case of rewiring partially, the similar cables are to be used as existing. 
Laying of conduits, conduit accessories and wiring in concealed and surface system shall meet the requirements of 
IS-732; National Electrical Code and national Building Code. 
The PVC and MS conduits shall conform to IS:9537 (part 1 and 3) and IS : 1653 respectively. Metal junction boxes/ 
PVC junction boxes shall be used with PVC/MS conduits as the case may be conduit accessories such as junction 
boxes/pull boxes, outlet boxes, bends. Sleeves etc shall conform to IS : 5133 Necessary GI pull wire of 14 SWG 
shall be provided in the conduits from and end to the other as required for drawing electrical wires. 

PVC conduits/Alkathene pipes shall be laid as far possible in straight runs tied to the reinforcement bars to prevent 
the getting dislocated during concreting. Where conduits are required to be embedded in the walls, the walls shall 
be chased to the required depth and conduits fixed in position by means or suitable pipe hoods at every 600mm 
distance in an approved manner. The walls chased for conduit embedding shall be covered suitably by the Electrical 
Contractor. 
Preparing switch board covers, control switches for all lights, fans, call bells, exhaust fans, ceiling roses, PVC 
insulated electrical wires bond wire etc. are parts of Schedules for point wiring. Similarly, conduits laying covered 
under a separate schedule item include providing and embedding Alkathene pipe/MS conduits in RCC roof 
slabs/beams, walls, MS junction boxes, bends, outlet switch boxes with 3mm thick Phylum sheet, fixing brass 
screws and cup washer etc. in running meter measurement. Switch-boards may be of double teak-wood board with 

Phylum cover or MS with Phylum cover as the case maybe. 
Terminal/outlet/switch boxes shall be of MS sheet of not less than 1.5mm thick and provided with 4/6/8 
threaded holes depending upon the size of the box. The depth sf the boxes shall not be less than 75mm and the 
centre cross sectional area in between from 100 to 750 Sq. cms. The boxes shall be provided with two coats of 
anti- corrosive paint and the inside surface finished with suitable white paint. The front cover should be 3mm 
thick coloured or white Phylum sheet and over size by 1 cm, all round shall be provided with suitable brass 
screws & cup-washer for MS Board only. Sheet Metal Connector Box (16 SWH) of the following sizes with 3mm 
white Phylum sheet cover is to be used: 
 

 
a) 6” x 4” x2.1/2” 

b) 7” x 4” x2.1/r 

c) 8” x 6” x2.1/2” 

d) 4” x 4” x2.1/2” 
 

In case of surface wiring by casing capping, the double T.W. Switch Board and Junction Box of the following sizes 
(with 3mm thick white Phylum sheet cover fixing by four Nos. brass wooden screw with Cup-washer) are permitted: 
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i) Double T.W. SwitchBoard: 

T- x 4” x 2” / 8” x 6” x 2” / 8” x 10” x 2” / 8” x 12” x 2” 

ii) Junction Box: 7” x 4” x 2” / 4” x 4”x2”. 

 

T.W. Round Block (75” mm dia) 

There shall be 3mm wide and 3 ram deep-groove cut all round the surface against which the bottom of cover will 
rest and approved plastic compound shall be filled before fixing it finally. 

Installation of Switch Board: 

These shall be installed at a height of 1.3 meters (4’-3’) above the floor level. 

Various sizes of wires viz. 1, 1.5, 2.5, 4 and 6 sq. mm which required to be used in the wiring of building shall be 
of stranded flat twin/single core copper conductors, PVC insulated & sheathed 1100volt grade conforming to 
relevant IS-specification. 
The number of cables/wires drawn in various sizes of conduits shall not exceed the following limit. 

Cables sizes Conduitdiameters 

20mm. 25mm.40mm. 

1.5Sq.mm 6 10 - 

2.5Sq.mm 4 18 - 

4.0Sq.mm 3 6 - 

6.0Sq.mm 2 14 8 
 

Brief details of use of specific wire-sizes/switches/sockets are given below: 

a) For light, fan, callbelland Stranded 1.5 Sq.mm single core 
6Aplugpoint PVC Unsheathedcopper 

b) For connecting air-conditions Board with 20amp capacityindustrial 

type socket (Crompton/ Standard/ Havells) with MK-I 
starter (L&T) with 20 ampereMCB 

c) All main and sub-main power cables will be of Aluminiumarmoured. 

d) For air-conditioners, in-coming power supply cable will be of 7/0.36mm stranded size (phase and 
neutral) and of earth 2.5 sq.mm (3/0.036 mm) stranded single core copper cable from separate way 
ofPDB. 

e) Composite 6 in 1 plug-socket board (with following provisions) should be provided in selectiveareas: 

i) 16 Amp Socket flush type 

ii) 6 Amp Socket flush type 

iii) One switch 16 Amp Socket flush type 

iv) One fuse flush type 

v) One indicating lamp flush type 

vi) 6 Amp one-way flush type switch 

Such composite 6 in 1 plug-sockets should be provided in different places as per Guideline. 

f) All vertical-drops (wiring) should be concealed for horizontal portion only. 

g) In horizontal cases, PVC casing and capping permits surface-drawn wiring but in new OT- both 
horizontal and vertical wiring should be concealed. 

h) OT switch boards should be water protected as design to be approved by site-in-charge. 
 

i) For lights/fans/call bells/engaged sign etc. circuit wiring is a part of point wiring. Maximum load per circuit 
will be 800 watts but number of points should not exceed eight (8) leaving behind two (2) points for future loads. 

 
EQUIPMENT AND FITTINGS 
The type, rating the required features, location of fixing etc. are indicated in the Schedules. The schedule includes 
all other required accessories, fasteners, small wiring etc. fixing, aligning, connecting, testing and commissioning. 
The materials shall be of good quality acceptable to Engineer-in-Charge and to be fixed in position as directed by 
him. 

 
Box/Rail Type Fluorescent Light Fittings 

 
Both single and twin tube assemblies shall be of standard fittings made out of cold- drawn sheet steel stove 
enamelled, the box finished in grey colour and its cover plates in white colour, complete with copper chokes, starter 
holder, tube holders, lamps and earth terminal etc. 

Decorative Type Fluorescent Light Fittings 

Similar to Box/Rail Type with Fluorescent light Fittings with Opal acrylic diffuser. 

 
Mirror Optics Type Fluorescent Light Fittings 

Both single and twin tube assemblies shall be of standard fittings made out of cold- drawn sheet steel, stove 
enamelled, the box finished in grey colour and its cover plates in white colour, complete with copper chokes, starters, 
starter holder, tube holders, lamps and earth terminal etc. with mirror reflector. 
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Compact Fluorescent Type Light Fittings 

Compact fluorescent fitting with 2 x 11 Watts lamps, holders, stainless steel reflector with housing and OPEC acrylic 
diffuses etc. of SIGMA’ search light make. 

 
Street Light (TFL) Fittings 

The fittings shall be SON/70W/150W or weather proof type fluorescent street light fittings. The fittings shall be 

made of Aluminium sheet and finished outside in hammer tone grey colour, stove Enameled and white inside 
complete with copper wire chokes, starters condensers, suitable lamp. 
Control switches for lights, fans, call bells, exhaust fans etc. shall be of rating 6 Amps, 230 Volt, Piano-type flush 
mounted, cream colour conforming to relevant Indian Standards. Ceiling roses also shall be of 6 Amps, rating 230 
V. cream colour deluxe conforming to the relevant IS – Specification Switches of 16 Amps capacity and associated 
16A socket would also require to provided facility of connection of power load up to 1 KW. Alternatively, Industrial 
type plug-socket board may be used in specific cases. Cable used for power load should be of suitable capacity. 
After successful completion of the work., the final drawings/Blue Print Plan showing the details circuit diagrams 
and fittings, fixtures are to be submitted along with the final bill. 

 

 

 

EARTHING 
All non-current carrying metal parts of the electrical installations such as switch gears, LT panel, distribution 

boards, power plugs exhaust fans, air conditions, cable glands, MS conduits, switch boxes etc. shall be bounded 

together suitably and connected to earth-stations in accordance with the requirements of Indian Electricity Rules 
and IS: 3043. 

 

All earth stations shall be of the same type similar to one illustrated in IS: 3403, using pipe electrode of galvanized 
steel Class B having 65mm dia and a length of 

3.04 meter buried vertically in the ground and providing layers of charcoal/coke and salt as necessary. The top 
end of the pipe electrode shall have suitable arrangements for making connections of earth wire/flats in the manner 
approved by the Engineer- in-Charge. The earth stations snail be located at least 2 M away from the buildings and 
not less than 6M apart. Nearby earth stations (at least two) shall be interconnected with suitable size GI flat. 

Earth connections shall be as follows: 

i) For building wiring the earth lead will be drawn from earth electrode to earth bus-bar by 19/10 GL 
stranded wire and from earth bar to PDB & SWG GI wire & from PDB to, SDB & LDB etc. by No. 10 
SWG GI wire. For Power plug and 6 Amp plug, either by 1 Sq. mm stranded copper/16 SWG G.I wire as 
the case may be which will be mentioned in B.O.Q. 

ii) Double connections shall be made for medium voltage supply (251 to650V). 

iii)  All earth wires and flats from one end to the other shall be continuous and without any joints and so 
laid to protect them against mechanical damage. 

If the required earth resistively is not obtained with the earth-pits, additional pits shall be made for improving the 
system resistively. The rates payable for additional pits shall be same as the rates quoted in the tender. 
Earthing Schedule includes supply of all required material, digging pits, providing charcoal / cake and salt, filling 
up the pits (providing cement concrete chamber with cover for substation earthing only for laying of earth wires / 
flat making connection with proper fasteners, finishing machinery work that have been disturbed for electrical 

works, testing etc. 

 

Erection of Poles: 

Erection of single street tubular pole of length, as given below with or without sole plate & cap etc. in cement 
concrete foundation (proportion and dimension indicated below) as to G.S having 600 x 600 x 150mm thick cement 
concrete (4:2:1) base block below sole plate/Pole with hard Jhama metal including CC (6:3:1) muffing of 0.3 Mt (3ft) 

dia and 0.3 Mt (1 ft) above ground level including 3 mm (1/8”) thick neat cemented finish and providing G.I earth 
bolt after making drilled hole etc. on pole &carrage of pole upto 1.6km from store depot to work site including filling 
up the excavated earth pit with shifted soil and ramming properly. 
 

 

Dimensionof poles Proportion Dimension 
 

3) Upto9Mts 6 :31 0.6x0.6x1.70Mt. 
 

b) Above9Mt 6 : 3- 1 0.6x0.6x 1.91Mt 
 
 

Erection of H – pole (D.P.) structure with 9 Mt long steel tubular poles (0.9 Mt. to 1.5 Mt. apart) in cement concrete 
(6:3:1) foundations (as to similar dimension in item 1.2 (above) including 600 x 600 x 150mm (2’ x 2’ x 6”) thick 
cement concrete (4:2:1) base block below sole plate / pole with hard jhama meta including cement concrete (6:3:1) 
muffing 300mm (1 ft.) dia and 300mm above ground level neatly cemented finish 3mm (1/8”) thick and providing 
galvanised MS channels, cross arms and cross bracing made out of galvanised, angle, flats etc. anti-climbing 
devices, ‘Danger’ board & earth bolt etc. “as per IS code of practice”. 

Extension items 1 & 2 above, for providing cement concrete (6:2:1) base block (around the pole) dimension 0.60 x 
0.60 x 0.76 mt. (2” x 2” 2’.6”) above ground level, neatly cemented finish (3mmthick) at the base of pole (in lieu of 
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cement concrete 
 

muffing) including S & F looping cable box 25cm x 25cm 10cm (10” x 10” x 4”) made of C.I & including providing 
drilled hole in pole suitable for Alkathene/polythene pipe entry as directed for street light wiring. 
Painting of Steel Tubular Pole of lengths and no. of coats of paints as given below with ready mixed paint/primer of 
approval make brand including preparation of surface by sand paper/ emery paper, cleaning etc. for receiving fresh 
coat of paint. 
Painting block letters or digits within a circle/square as required with “Black Japan” paint of approved make & 
brand the size of letters and digits. 
Painting of Steel Tubular pole of lengths and no. of coats of paint as given below with ready mixed paint/primer of 
approved make & brand including preparation of surface by sand-paper/emery paper, cleaning etc. for receiving 
fresh coat of paint. 
Painting of any steel /iron surface with no of coats of paints as given below with ready mixed paint/primer of 
approved make and brand including preparation of surface by sand paper, cleaning etc. for receiving fresh coat of 
paint. 

Street light as described in bill of quantities. 

The Schedule item of street light poles include manufacture of stepped poles, excavation of pits, making concrete 
foundations, erection of poles, filling up of pits satisfactorily, fixing of light fixing on poles, connection with suitable 
weather proof insulated wires, earthing, testing and commissioning at the locations decided by the Engineer-in-
Charge. The pole shall as per the sketch enclosed. 
The poles shall be manufactured out of steel tubes conforming to IS: 2713 as shown in the drawing. There shall be 

a base plate of MS of size 220 x 200 x 6mm welded to the bottom of the pole and one MS rod of 19/20mm dia and 
300m long inserted across the and welded at a height of 600mm from the base plate and both of them coated with 
bituminous paint. 

 
The cable terminal arrangement shall be built in within the MS sleeve loop box as per in the sketch. Water light 2 
ram thick MS box shall have locking arrangement to house two sets of terminals for incoming and looping 
connections and one re- wireable fuse fitting with 6 Amps fuse on 6mm thick phylum base & properly insulated to 
withstand weather conditions. 
The poles shall be erected properly with cement concrete foundations as per P.W.D (ELECT) specification-Necessary 
change of the concrete shall be done as per relevant procedures. Two P.V.C pipe of not less than 30mm dis. With 

gland and bends shall be provided in the foundation for cables entry into terminal box. Electrical connection 
between the terminal box and the light fitting shall be made by means of 2.5mm single core, PVC insulated copper 
cable of 1100Vgrade. 

GOVERNING CODES 
 

The work will be carried on as per the guidelines and specification given in prevailing Indian Code of practices with up to 

date amendments if any which govern the requirements as follows:- 

 

Code of practice - 

b) List of Indian standards mentioned in appendix–I. 

c) List of Acts / Bye Laws mentioned in appendix-II. 
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Appendix- IV 

 

➢ LIST OF ACT/BYE-LAWS 

The composite works shall also be governed by the following Acts/Bye-Laws/Codes as amended up to date in addition to the 

codes specified in the tender: 

 

1. National Building Code of India –2005 

2. Indian Electricity Act – 2003 

3. Indian Electricity Rule –1956 
4. Building Bye-Laws 

5. Local Fire Prevention and Fire Safety Rule. 

 
 

Appendix –V. 

 

 

THE FOLLOWING INDIAN STANDARD CODES ARE APPLICABLE 

i) IS: 732/1989 – Code of practice for elec. Installation. 

ii) IS: 1646-1961 – Code of practice for safety of Building (General Electrical 
Installation) 

iii) IS: 3646 Part – I – Code of practice Principles Part – H and Port – m for good 
lighting and aspects of design, schedule for values of illumination and glare level 
and calculation of coefficient of utilisation 

iv) IS: 4347-Code of practice for Hospital lighting 

v) NEC – 1985 – National Electrical Code for hospital and Operation Theatre. 

vi) IS: 3480 – Flexible Steel Conduits for Electrical Wiring 

vii) IS: 2667 – Fittings for rigid Steel Conduits for Electrical Wiring 

viii) IS: 3837 – Accessories for rigid Steel Conduits for Electrical Wiring 

ix) IS: 9537 Part-Hi- 1983-PVC Conduits for Electrical Wiring 

x) IS: 694 – 1977 – Specifications for PVC insulated Cable for working voltage up 
to and including 1100Volts 

xi) IS: 8130-1984 – Specification for Conduits for insulated Electrical Cable and 
Flexible Cords 

xii) IS-5563 – Electrical Power Connectors 

xiii) IS: 3854-19S8 – Flush type Switches 

xiv) IS: 1293-198S – Pin Sockets 

xv) IS: 6538 – 1971 – 3 pin piano top 

xvi) IS: 371 – 1979- Ceiling Roses 

xvii) IS: 374-1979- Ceiling Fan 
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DECLARATION BY THE BIDDER 

Affidavit to be affirmed on Non-Judicial Stamp Paper of Rs. 10/- only and to be enclosed with the tender Documents 

which is also required to be mentioned in the forwarding letter of the bidder. 

I, --------------------- Son of -------------------- aged about ---------- years by occupation ------------- do hereby solemnly 

affirm and declare as follows:  

1. That, I am the                                   (designation of)                                    (Name of bidder)  and I am duly 

authorized and competent to affirm this affidavit on behalf of the said bidder. 

2. That, my / our authorized and competent personnel including myself have inspected all the sites of work covered 

under NIeT No. ________(Circulated vide memo No. ___________) Dated: __________ and S.L. No of NIeT ____        

of the Registrar, Uttar banga Krishi Viswavidyalaya and have made ourselves fully acquainted with the site 

conditions and local conditions in or around the site of work. We have also carefully gone through the Notice Inviting 

Tender and Tender documents. Tender of the above named bidder is offered upon due consideration of all factors 

and if the same is accepted, I, on behalf of the aforesaid bidder, being duly authorized, promise to abide by all the 

covenants, conditions, and stipulations of the contract document and to carry out construction based on Departmental 

design and drawing, supply, erection, commissioning to the entire satisfaction of the Engineer – in – charge of the 

work and abide by his instruction as may be given by him time to time to the effect. I also undertake to abide by the 

provisions of law including the provision of Contract labour (Regulation & Abolition) Act 1970, Apprentice Act, 

1961, West Bengal Sales tax Act, Income Tax Act as would be applicable to the Bidder upon entering into formal 

contract with the Uttar Banga Krishi Viswavidyalaya. 

3. That I declare that no relevant information as required to be furnishing by the Bidder has been suppressed in                                                              

the Tender Documents. 

4. That I declare that for execution of different types of works in connection with the present work, as per scope of 

Tender Document we will not claim any extra payment for any type of work in any manner whatsoever in the event 

of becoming successful Bidder. 

5. It is understood and agreed that cost whatsoever is incurred / involved for participation in this Tender would not 

be compensated / borne by UBKV and therefore, in consideration of submitting its qualifications as a prospective 

Contractor for review, I fully agree to waive any claim against UBKV that might arise with respect to its decision of 

a prospective Contractor’s qualification. The decision of UBKV is final, binding and not subjected to appeal / review 

of any kind. 

6.  That I declare that UBKV shall not be held responsible for making payment against any anticipated profit and / 

or compensation for any losses, whatsoever for the works as stated in this Tender Document and we shall not claim 

any payment for such purposes in the event of becoming successful Bidder. 

7. That I declare that my / our organization not declared / blacklisted by any Municipal corporation / Development 

Authorities / State or Central Government Authority or Private sector in India since last 5 (five) years. My / our 

organization has not been declared Bankrupts or Insolvent by any Govt. or Private Financial Institution. Nor any 

other ill record has been recorded in the name of my / our organization in any of the Municipal Corporation / 

Development Authorities / State or Central Government Authority or private Sector in India. Nor any activity of our 

organization staff has been recorded as anti- national / against the law of the land in any concerned law protecting 

authority. 

8. That the statement made in paragraph no 1 to 7 is true to the best of my knowledge and belief. 

Solemnly affirmed by the  

Said                                                                                                               Deponent 

                         Before me 

(1st Class Judicial Magistrate / Notary Public) 

 


