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UTTAR BANGA KRISHI VISWAVIDYALAYA 
PUNDIBARI: COOCH BEHAR 

DETAILED NOTICE INVITING e- TENDER NO-09 of 2023– 2024 

Ref No:1366/UBKV/Est./Tend (WD)    Date:22.01.2024 
 
Sealed e-Tender in two bid System (Technical Bid & Financial Bid) is hereby invited by the undersigned for Civil Worksof 
College of Agriculture, Majhianin connection with “Up-coming Accreditation” of Uttar Banga Krishi Viswavidyalaya, Pundibari, 
Cooch Behar from bonafide Agencies having experience of executing similar nature of work in any reputed Institution / Govt. 
Organization. Last date and time of submission of Tender is 07.02.2024(up to 2.00 pm). Date and Time of Opening of Tender is 
09.02.2024(2.00 pm onwards). 
 
Sl. 
No 

Name of the Work Estimated 
Amount put 
to Tender 

(Rs) 

Amount of Earnest 
Money to be 

deposited (Rs) 

Price of Technical 
, Financial Bid 

documents, 2911 & 
others Annexure 

Period of 
completion 

of the 
work 

Eligibility of 
Tenderer 

1 2 3 4 5 6 7 
 
1. 

 
Bare minimum 
maintenance work of 
College of Agriculture, 
Majhian Campus: 
 
Gymnasium and Cultural 
Unit, Boys Hotel, Girls 
Hostel and Academic 
Building 
 
 

 
11,36,569.00  

(Rupees 
eleven lacs 
thirty-six 

thousand five 
hundred and 
sixty-nine) 

2.00 % (two point 
zero) of the Estimated 
amount put to tender 
= Rs. 22,731.00 
(rupees twenty-two 
thousand seven 
hundred and thirty-
one) only.  

 
 
 
 
Rs. 1,000.00  

 
 
 
150 (One 
hundred &         
fifty) days See Clause 3 

&5 of Page-2 

 
2. 

 
Bare minimum 
maintenance work of 
College of Agriculture, 
Majhian Campus: 
 
Medical Unit, Playground, 
Compost Pit, Horticulture 
Lab-2, Engineering Lab, 
Agronomy Lab-1, Soil 
Science Lab-2, Pathology 
Lab, Entomology Lab 
 

 
12,10,759.00  

(Rupees 
tweleve lacs 
ten thousand 

seven hundred 
and fifty-nine) 

2.00 % (two point 
zero) of the Estimated 
amount put to tender 
= Rs. 24,215.00 
(rupees twenty-two 
thousand seven 
hundred and thirty-
one) only.  

 
 
 
 
Rs. 1,000.00  

 
 
 
150 (One 
hundred &         
fifty) days See Clause 3 

& 5 of Page-
2 

 
 
Tender Schedule:  
 

•  Date of Online Publication     :   25.01.2024 
•  Date for displaying on 

www.wbtenders.gov.in& www.ubkv.ac.in 
: 25.01.2024 after 5.00 PM 

•  Start Date of Online Upload & Submission :   25.01.2024 after 5.00PM 
•  Last date and time of online bid submission :   07.02.2024 up to 2.00 PM 
•  Date of Bid opening :   09.02.2024 after 2.00 PM 
•  Details available in the websites                          :   www.wbtenders.gov.in,www.ubkv.ac.in 

 
                    Sd/- 
Registrar (Actg.) 
Uttar Banga Krishi Viswavidyalaya 
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TERMS & CONDITIONS  

1.Methodology for submission of EMD: [as per order no- 3975-F(Y) Dated-28/07/2016 of Finance Dept, Govt. of W.B.] For 
all bidders required to submit the requisite EMD using the online payment mode. Exemption will be allowed for Labour 
Co-operative Society as per MEMORANDUM No.-815-F(Y) Dated – 23/02/2023 of Finance Dept., Govt. of W.B. 
Accordingly, the net banking option shall have to be availed with any of the Banks listed in the ICICI Bank payment gateway & 
the option of RTGS / NEFT through Bank A/C in any Bank have to procure with the payment gateway of ICICI Bank by the e-
procurement portal through web services. As a prequalification documents, the EMD amount paid by the bidder will get credited 
to the respective pooling A/C maintained by the Focal point Branch of ICICI bank. 
 
Refund / settlement process of EMD[as per order no- 3975-F(Y) Dated-28/07/2016 of Finance Dept, Govt of W.B.]:  
 
i. After opening of the bids and technical evaluation of the same by the tender inviting authority through electronic processing in 
the e-procurement portal of the State Government, the tender inviting authority will declare the portal of bids as successful or 
unsuccessful which will be made available, along with the details of the unsuccessful bidders, to ICICI Bank by the e-
procurement portal through web services.  
 
ii. On receipt of the information from the e-Procurement portal, the Bank will refund, through an automated process, the EMD of 
the bidders disqualified at the technical evaluation to the respective bidders’ bank accounts from which they made the payment 
transaction. Such refund will take place within T+2 Bank Working Days where T will mean the date on which information on 
rejection of bids is uploaded to theeprocurement portal by the tender inviting authority.  
 
iii. Once the financial bid evaluation is electronically processed in the e-procurement portal, EMD of the technically qualified 
bidders other than that of the L1 and L2 bidders will be refunded, through an automated process, to the respective bidders’ bank 
accounts from which they made the payment transaction. Such refund will take place within T+2 Bank Working Days where T 
will mean the date on which information on rejection of financial bid is uploaded to the e-procurement portal by the tender 
inviting authority. However, the l2 bidder should not be rejected till the LOI process successful. 
 
iv. If the L1 bidder accepts the LOI and the same is processed electronically in the e-procurement portal, EMD of the L2bidder 
will be refunded through an automated process, to his bank account from which he made the payment transaction. Such refund 
will take place within T+2 Bank Working Days where T will mean the date on which information on Award of Contract (AOC) 
to the L1 bidder is uploaded to the e-procurement portal by the tender inviting authority.  
 
v. As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically in the eProcurement portal) 
EMD of the L1 bidder for tenders of State Government offices will automatically get transferred from the pooling account to the 
State Government deposit head “8443-00-103-001-07” through GRIPS along with the bank particulars of the L1 bidder.  
b) EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRIs, etc will automatically get 
transferred from the pooling account to their respective linked bank accounts along with the bank particulars of the L1 bidder.  
In both the above cases, such transfer will take place within T+1 Bank working Days where T will mean the date on which the 
Award of Contract (AOC) is issued.  
 
vi. The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the E-Procurement portal for 
updation.  
 
vii. Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, deposited by the bidders 
will be transferred electronically from the pooling account to the Government revenue receipt head “0070-60-800-013-27” 
through GRIPS for Government tenders and to the respective linked bank accounts for State PSU/Autonomous Body/Local 
Body/PRIs, etc tenders.  
 
viii. All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender fees (if any) were 
initiated. 
 
2. Intending Tenders should download the Tender Documents from the website https://www.ubkv.ac.in  and 
www.wbtenders.gov.in  directly with the help of Digital Signature Certificate and Earnest Money Deposit (EMD) should be 
remitted through Demand Draft/Banker’s Cheque issued from any Nationalized Bank in  favour of Uttar Banga Krishi 
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Viswavidyalaya Pundibari, Cooch Behar, Payable at Pundibari, Cooch Behar, and the same (along with document for EMD 
exemption, if any) should be documented and scan copy of the aforesaid documents are to be uploaded through said website. 
 
3. Both Technical Bid and Financial Bid should be submitted duly digitally singed by the Tenderer through the website https:// 
www.ubkv.ac.in  and www.wbtenders.gov.in (Details of which has been narrated in Instruction to Bidders’). 
 
4.   ELIGIBILITY CRITERIA FOR PARTICIPATION IN TENDER: 

a) The prime agency should himself meet the eligibility criteria as per following: - 
The intending bidder should produce a similar nature of completed work having minimum credential of 40% of the amount of 
Civil works put to tender, during 5 years prior to the date of issue of the tender notice. 
OR, 
Intending bidder should produce credentials of 2 (two) similar nature of completed Civil works, each of the minimum credential 
of 30% of the amount of Civil Works put to tender during 5 (Five) years prior to the date of issue of the tender notice. 
OR, 
Intending bidder should produce credentials of one single / combined running work of similar nature which has been completed 
to the extent of 80% or more (in which the Civil part have to be completed 80% or above the quantum of progressing work) and 
value of which is not less than the desired value of amount put to tender. 
 
[ In case of running works, only those tenderers who will submit the certificate of satisfactory running work from the concerned 
Executive Engineer, or equivalent competent authority, will be eligible for the tender. In the required certificate it should be 
clearly stated that the work is in progress satisfactorily and also that no penal action has been initiated against the executing 
agency, i.e., the tenderer.] 

i) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State / Central 
Government, State / Central Government undertaking, statutory / Autonomous bodies constituted under Central / 
State statute, on the executed value of completed / running works will be taken as credential. 

ii)  As a supporting document of credential, the W/O, BOQ, Payment Certificate should be submitted. 

iii)  Payment Certificate will not be treated as Credential. 

N.B. Estimated amount, Date of completion of project & detail communicational address of Client must be indicated in 
the Credential Certificate. 

iv) The prospective bidders shall have in their full-time engagement experienced technical personnel, the minimum 
being 1 (one) Civil Engineering Diploma holder (Authenticated documents as name, address, phone no., E-mail 
ID & passed certificate in respect of qualification and engagement shall be furnished for Technical-Evaluation). 
[Non-Statutory Documents]. 

v) Pan Card, Professional Tax receipts Challan, GST registration Certificate to be accompanied with the Technical 
Bid document. Income Tax (Saral) Acknowledgement Receipt for the current assessment year to be submitted. 
[Non-Statutory Documents]. 

vi) Prohibition on suspended /debarred persons / Entities to participate in the bidding of the Govt project / 
contract of the Department. A person / entity that is suspended / debarred by a procuring entity shall not be 
allowed to participate in any work under this NIT during the period of suspension / debarment unless the same 
has been revoked. Authenticated proof shall have to be submitted in this matter. 

vii)  Available liquid assets (aggregate of working capital, cash-in-hand, uncommitted Bank Guarantees) and / or 
credit facilities not less than 10% of the estimated cost put to tender. 

viii)  Working Capital shall not be less than 10 (ten) percent of the amount put to tender. 

ix) Average annual turnover on construction works during last 3 (three) consecutive financial year should be at 
least  30% of the estimated cost put totender. 

x) The available Bid Capacity (to be calculated on the basis of prescribed format) of the prospective applicant shall 
not be less than the amount put to tender. Net worth for the last year calculated on the basis of capital, profit and 
free reserve available to the firm should be positive. 

xi) In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form to be 
furnished along with balance sheet and profit and loss account and all schedules forming the part of Balance 
Sheet and Profit & Loss Account. Tax Audited report, Balance Sheet and Profit & Loss Account including all 
schedules forming the part of Balance Sheet and Profit & Loss Account should be in favour of applicant. No 
other name along with applicant name, in such enclosure will be entertained. [Non- StatutoryDocuments]. 
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xii)  The prospective bidders should have assured ownership/ lease (Details as mentioned in “Clause-7 of, Instruction 
to the bidder”) / [Non-StatutoryDocuments.] 

xiii)  A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or as 
a partnerofafirm, if found to have applied severally in a single job, all his applications will be rejected for that 
job. 

xiv) The partnership firm shall furnish the registered partnership deed and the company shall furnish the Article of 
Association and Memorandum. [Non-StatutoryDocuments] 

xv) ‘Joint Venture’ will not be allowed 

xvi) Sub-Contractor / sub-let will not beallowed 

              xvii) The prospective tenderers should own or arrange through lease deed (details as mentioned in SL no 23) the  

required plant and machineries of prescribed specifications as shown in format. Conclusive proof of ownership (Tax Invoice, 
Way Bill, Delivery Challan, incorporation in the balance sheet as fixed asset) for each plant and machineries in working 
condition shall have to submitted. Present location of installation of main plant and machineries as mentioned in the specified 
format has also to be disclosed. If the same is engaged in the other works, then name of client along with his contact no should be 
furnished in the declaration by the intended tenderer countersigned by the client with tentative release of such plant and 
machineries where the same are presently engaged. If necessary, authority may inspect such plant and machineries or call for 
original documents as proof of ownership in favour of owner / lessor of the same. (non-statutory document) 
 
6. Agencies shall have to arrange for required plant & Machineries, store of materials, labour shed, Laboratory etc. and land for 
according to the creation of the same at their own cost and responsibility. 
 
7. Work order for restricted amount may also be issued as per availability of fund. Intending tenderers may consider 
these criteria while submission of Tender and quoting their rates. 
 
8. In case of Materials, reputed brand as per specification and / or as approved by the University authority / concerned Engineer 
on behalf of the University shall be allowed to use in the work. All materials to be used shall be pre-approved if not mentioned in 
the tendered schedule. 
 
9. The Tenderer at the Tenderer’s own responsibility and risk is encouraged to visit and examine the site of works and its 
surroundings and obtain all information that may be necessary for preparing the Tender and entering into a contract for the work 
as mentioned in the Notice Inviting Tender, the cost of visiting the site shall be at the Tenderer’s own expense. 
 
10. The Tender Inviting Authority of Uttar Banga Krishi Viswavidyalaya reserves the right to cancel this N.I.T. due to 
unavoidable circumstances and no claim in this respect will be entertained.  
 
11. The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of Tender, no 
cost of Tendering shall be reimbursable by the Department. The Tender Inviting Authority of Uttar Banga Krishi 
Viswavidyalayareserves the right to reject any Tender or all Tenders without assigning any reason whatsoever and is not liable 
for any cost that might have incurred by any tenderer at any stage of Tendering. 
 
12.  Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents of the 
lowest tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest tenderer is either 
manufactured or false in that case, work order will not be issued in favour of the tenderer under any circumstances and legal 
action will be taken against him. 
 
13. Security Deposit: In respect of successful Tenderer, the Earnest Money deposit on acceptance of Tender shall be converted as 
a part of the Security Deposit. Security Deposit shall be realized by recovering from the progressive bill @ 3% (Three percent) of 
the amount of each such bill. Defect Liability Period shall be one (01) year from the date of completion of the work. 
 
14.The Additional Performance Security shall be obtained from the successful bidder, if the accepted bid value is more than 20 % 
less than the estimated amount put to tender, from the successful bidder having own prime machineries for construction of the 
work. If the successful bidder not having ownership of any of those prime machineries, the Additional Performance Security shall 
be obtained from the successful bidder if the accepted bid value is more than 10 % less than the estimated amount put to 
tender.The Additional Performance Security shall be equal to 10 % of the tendered amount. 
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The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank as per 
enclosed format (Annexure-B) before issuance of Work Order. If the bidder fails to submit the Additional Performance Security 
within seven working days from the date of issuance of Letter of Acceptance, his earnest money will be forfeited.The said Bank 
Guarantee shall be valid up to the end of the contract period and shall be renewed accordingly, if required. The said bank 
Guarantee shall be returned immediately after successful completion of the contract.If the bidder fails to complete the work 
successfully, the Additional Performance Security shall be forfeited at any time during the pendency of the Contract period after 
serving proper notice to the Contractor. 
Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clauses 
of the contract will in no way affected/altered by this Additional performance Security 
 
15. Unless otherwise stipulated all the works are to be done as per General Conditions and General Specifications in the 
“Departmental Schedule” which means the relevant PWD(WB) Schedule of Rates for the working area including upto date 
addenda and corrigenda, if any, published by Public Works Department, Government of West Bengal. For Road & bridge works, 
“Departmental Schedule” means the relevant PW(R) Dte. Schedule of Rates for the working area including upto date addenda 
and corrigenda, if any, published by Public Works (Roads) Department, Government of West Bengal. The project should be 
executed as per IS CODE / IRC/ MOST/ MORTH standards regarding the quality of materials and various items of works. 
 
16. Deduction of Income Tax from the Contractor’s Bill will be made as per Govt. rules. 

17. Labour Welfare Cess @ 1% (one percent) of the cost of construction works will be deducted from                         
every Bill of the selected agency. Royalty & all other Statutory levy/ Cess will have to be borne by the contractor as per Govt. 
Rules and the rate in the B.O.Q. is inclusive of all taxes &Cess stated above. 
 
18. Deduction of Tax shall be made as per provision of the GST with up to date amendments. 

19. Bids shall remain valid for a period of 120 (hundred twenty) days. 

20. The Agency will be liable to maintain the work at working portion at the appropriate service level to the satisfaction of the 
Engineer -in -Charge at his own cost for a period of Security Period from the date of completion of the work. If any defect/ 
damage is fund during the period as mentioned above, the Agency shall make the same good at his own cost. Failure to do so, 
penal action against the Agency will be imposed by the department as deem fit. The Agency will have to quote his rate 
considering the above aspect. Also, the prospective Tenderers shall have to execute the work in such a manner so that appropriate 
service level of the work is kept during progress of work and the period of Security Period from the date of successful completion 
of the work to the entire satisfaction of the Engineer – in – Charge may be considered towards release of “Security Deposit”. 
 
21. In case of ascertaining Authority at any stage of application or executing of work necessary registered power of Attorney is to 
be produced. 
 
22. In case of inadvertent typographical mistake found in the specified price Schedule of Rates, the same will be treated to be so 
corrected as to conform to the relevant P.W.D. (W.B.)Schedule of Rates of Building, Sanitary and Plumbing, Electrical and / or 
technically sanctioned estimate. 
 
23. Adjustment of price (increase or decrease) Since BOQ for the works und this NIT is based upon the schedule of rates of 
Public Works Department for Building, S and P Works with up-to-date Addenda and Corrigendum, the tenderers shall quote their 
rate (percentage above/ below/ at par) accordingly considering that no escalation and / or price adjustment will be allowed by the 
department thereto under any circumstances. Time/ cost overrun and consequent cost of escalation for any materials, labour, 
P.O.L. etc. will not be allowed. 
 
24. RequirementofPrincipalMachinerieswhichmustbepossessedby[Non-StatutoryDocument] 

i) ConcreteMixerDieselorElectricoperatedwithaminimumcapacityof7–10cft. 
ii)  Anyothermachineryorinstrumentasmaybeprescribedbytenderinvitingauthority. 

 
N.B.Theabove machineryshouldbeownedorarrangedthroughleasedeed.Itisobligatorytoexecutethe concreting 

work by using the above the mentioned machine. 

Originaldocumentsinsupportofownpossessionorarrangedthroughleasedeedoftheaforesaidmachineries is to be 
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furnished if required by the tender inviting authority. 
 
25. Canvassing in connection with the tender is strictly prohibited in the tender submitted by the Contractor. 

26. Site of work and necessary drawings may be handed over to the successful Tenderer phase wise. No claim in this regard will 
be entertained. 
 
27. In case of the successful tenderer who has been exempted from depositing Earnest Money, the Government will be at liberty 
to recover the forfeited amount (equal to the amount of Earnest Money) by any means that may be deemed suitable. 
 
28. Two separate sealed envelopes one for “Technical Bid” and another for “Financial Bid” shall have to be submitted in a big 
envelope superscripting name of work and Sl. No. in block letters. “Technical Bid” should comprise of self-attested scanned 
copy of valid Current Trade License, up to date Professional Tax receipt Challan, GST Registration Certificate with current Tax 
receipt Challan,Income Tax Return (ITR) Acknowledgement, PAN Card and Balance Sheet verified by competent authority i.e. 
Audited Accountants of last 3 years along with credential in the form of Work Completion Certificate and Earnest money. 
“Financial Bid” should comprise of issued tender documents viz. Specification, Price Schedule / Schedule of Work duly signed 
by the applicant along with Rate Quote in figures and words. “Financial Bid” of the technically qualified participants will only 
be opened as per the discretion of UBKV Authority.  

29. The successful Tenderer will have to start the work as per the work order to commence the work. 

30. Successful tenderer will be required to obtain valid Registration Certificate & Labour License from respective Regional 
Labour Offices where construction work by them are proposed to be carried out under the West Bengal Building & other 
Construction Works’ Act, 1996 and the Contract Labour (Regulation & Abolition) Act, 1970 and the same should be submitted 
to the Engineer- in- Charge. 
 
31. The Successful Tenderer shall have to comply with the provision of (a) the Contract Labour (Regulation & Abolition) Act, 
1970 (b) the Apprentice Act, 1961 and (c) the Minimum Wages Act, 1948(d) the West Bengal Building & other Construction 
Works, Act, 1996 and the Notification thereof of other laws relating thereto and the rules. The contactor shall also be liable for 
any liability arising on account of any violation by him of the provisions of the Act and rules made there under time to time. 
 
32. The Contractor shall not be entitled for any loss suffered by him due to delay arising out for modification of the work, due to 
non-delivery of the possession of site and / or modification of drawing and design. 
 
33. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI (Loss of time 
due to injury) is zero. 
 
34. Guiding schedule of rates: Schedule of rates of P.W.D., W.B. with effect from 01.11.2017 for Building, Sanitary & Plumbing 
works, Electrical works materials and labour along with up-to-date corrigenda and addenda and / or prevailing market rates for 
non-scheduled items. 
 
35. The Eligibility of a Tenderer will be ascertained on the basis of the documents submitted by a tenderer in support of 
eligibility criteria. If any document submitted by a Tenderer is incorrect / manufactured/ fabricated or false, his Tender will be 
out right rejected at any stage and legal action will be taken against him. 

 
36. Bidders must have qualified Engineer for supervision of the work. Necessary documents and undertaking in support of 
existence of such engineer must be produced to the satisfaction of the tendering authority. 

 
 

 
        Registrar (Actg.) 
Uttar Banga Krishi Viswavidyalaya 
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THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE 
FOLLOWING MANNER  
 

Sl 
no  

Category Name  SubCategory Description  Detais 

A.  CERTIFICATES CERTIFICATES 
1. Valid 15-digit Goods and Service Taxpayer Identification Number 
(GSTIN) under GST Act,2017 
2. PAN 
3. P TAX PAYMENT CHALLAN/RECEIPT (up to date) and 

valid PTPC for the current year asapplicable 
4. LATEST ITRECEIPT 
5. IT-SARAL FOR CURRENT ASSESMENTYEAR 
6. Bank SolvencyCertificate 

B.  COMPANY 
DETAILS 

COMPANY DETAILS 1 1. PROPRITORSHIP FIRM (TRDE LICENCE) 
2. PARTNERSHIP FIRM (FIRM REGISTRATION 
CERTIFICATE, REG. PARTERNERSHIP DEED, 
TRADELICENCE) 
3. LTD. COMPANY (COMPANY INCORPORATION 
CERTIFICATE, Articleof Association & Memorandum of 
Association, TRADELICENCE) 
4. SOCIETY (SOC. REGISTRATION COPY, BY-

LAWS,TRADELICENCE) 
5. POWER OFATTORNOY 

C.  CREDENTIAL CREDENTIAL1 

CREDENTIAL2 

1. SIMILAR NATURE OF WORK DONE & COMPLETION 
CERTIFICATE WHICH IS APPLICABLE FOR ELIGIBILITY 
IN THIS TENDER 

D.  EQUIPMENT MACHINERIES 

 

1. AUTHENTICATED COPY OF INVOICE CHALLAN & WAY 
BILL(MECHNERY), LEASE DEED AGREEMENT IF NOT 
OWNED BY THE AGENCY 

 

E.  FINANCIAL 
(INFO) 

WORK IN HAND 1. AUTHENTICATED DOCUMENT 

  PAYMENT CERTIFICATE-1 

PAYMENT CERTIFICATE-2 

ONLY PAYMENT CERTIFICATE NOT THE TDS CERTIFICATE 

  P/L AND BALANCE SHEET FOR 
LAST 3 (THREE) FIN YRS 

PROFIT & LOSS AND BALANCE SHEET (WITH ANNEXTURE 
AND 3CD FORM IN CASE OF TAX AUDIT) 

F  MAN POWER TECHNICAL 
PERSONNEL 

LIST OF TECHNICAL STAFFS ALONG WITH STRUCTURES & 
ORGANZATION (AS PER NIT) 

 
 

TECHNICAL 
PERSONNEL ON 
CONTRACT 

LIST OF TECHNICAL STAFFS ALONG WITH STRUCTURES & 
ORGANZATION (ASPER NIT) 

 
 
 
Registrar (Actg.) 
Uttar Banga Krishi Viswavidyalaya 
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FORM-I 

PRE-QUALIFICATION APPLICATION 

 
To 
The Registrar, 
Uttar Banga Krishi Viswavidyalaya, Pundibari, 
Cooch Behar. 

 
 
 
 
 
 
 
 
 
 
Dear Sir, 
 

Having examined the Statutory, Non-Statutory& NIT documents, I / we hereby submit all the necessary information and 
relevant documents for evaluation. 
 

The application is made by me / us on behalf of 

_______________________________________________________________________ in the capacity 

___________________________ duly authorized to submit the offer.  

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group we are interested 

in bidding for the work(s) given in enclosure to this letter.  
We understand that: 
a) Tender Inviting & Accepting Authority / Engineer-in-Charge can amend the scope & value of the contract bid under this 
project. 
b) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to reject any application without assigning any 
reason. 

 
 

Enclo.: e-Filling 
 
1.  Statutory Documents. 
2.  Non-Statutory Documents. 
 
 
Date: 

 

 

 

 

 

 

 

 

Sub.:Sub.:Sub.:Sub.: Tender for ____________________________________________________ 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

__________________________________________ 

 

Ref.: N.I.e.T. No.:    ________________________________________________________________________________________________________________________________________________________________________________________________    

Signature of applicant including title 
and capacity in which application is made. 
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FORM-II 

ORGANISATION STRUCTURE 

 

1 Name of Applicant (indicate 
whether Proprietary firm /    
Partnership / Limited Company / 
Corporation / Other) 

:  

2 Office Address                                     :  

3 Telephone No. :  

4 Fax No. :  

5 E-mail address :  

6 Name and Address of Banker                         :  

7 Details of Technical Staff available :   

 

 

Signature of applicant including title  

and capacity in which application is made. 

Date: 
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FORM-III 

WORK EXPERIENCE DETAIL 
 

1. Name of Applicant: ______________________________________________ 
 

2. List of similar type of work completed / ongoing: 

 
Name of 
Employer 

 
Name, location and nature of 

work 

Reference of 
Work Order 
(Memo. No. 
and Date) 

Contract Value 
Date of 
Start of 
Work 

Present Status            
(If completed, 

please mention date   
of completion 

  

 

 

 

 

   

  

 

 

 

 

   

  

 

 

 

 

   

  

 

 

 

    

  

 

 

 

    

  

 

 

 

    

 
Note :   Copy of Work Order or Completion Certificate from the employer to be attached. 
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Annexure-B 
 

FORMAT OF THE BANK GUARANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT 
 

To 
----------------------------------------[Designation of Tender Inviting Authority] 
----------------------------------------[Office address of Tender Inviting Authority] 
----------------------------------------- 
WHEREAS .......................................................................... [name and address of Contractor] (hereafter called. “the Contractor”)has 
undertaken, in pursuance of Letter of acceptanceNo …………………Dated .............................. to execute 
………..………………………………………. [name of Contract and brief description of works] (hereinafter called “the Contract”) 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with a Bank Guarantee by a 
Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL PERFORMANCE SECURITY DEPOSIT’ for 
compliance with his obligation in accordance with the Contract. 

 
ANDWHEREAS we ...................................................................................... (Indicate the name of the bank & branch) have agreed togive 
the Contractor such a Bank Guarantee. 

 
NOWTHEREFOREwe ................................................................................................. (Indicate the name of the bank &branch) hereby 
affirm that we are the Guarantor and responsible to you on behalf of the Contractor, upto a total of Rs.……………………………………. 
[Amount of guarantee] (in words). We undertake to pay you, upon your first written demand and without cavil or argument, a sum 
within thelimits of ................................ [amount of guarantee] as aforesaid without your needing to prove or to show grounds or 
reasonsforyour demand for the sum specified therein. 

 
We ............................................................................. (Indicate the name of the bank & branch) hereby waive the necessity ofyour 
demanding the said debt from the contractor before presenting us with the demand. 

 
We ................................................................................ (Indicate the name of the bank & branch) further agree to pay to you any moneyso 
demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court 
of Tribunal relating thereto, our liability under this present absolute and unequivocal. 

 
The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under and the contractor (s) 
shall have no claim against us for making such payment. 

 
We ............................................................................... (Indicate the name of the bank & branch) further agree that no change or additionto 
or other modification of the terms of the Contract or of the works to be performed there under or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification. 

 
We .................................................................... (Indicate the name of the bank & branch) lastly undertake not to revoke thisguarantee 
except with the previous consent of you in writing. 

 
This Guarantee shall bevalidupto --------------------- --. It come into force with immediate effect and shall remain in force and valid uptothe 
end of the contract period under the stated contract plus claim period of Six months for the Bank Guarantee. Notwithstanding, anything 
mentioned above, our liability against this guarantee is restricted to Rs.………………………………………. 
(Rs.………………………… 
) and unless a claim in writing is lodged with us within the validity period,i.e.upto ........................................................................ ofthis 
guarantee all our liabilities under this guarantee shall cease to exist. 

 
Signed and sealed this ………………………day ………………. of20 ……………. At………………………. 
 

 
 
SIGNED, SEALED AND DELIVERED  

For and on behalf of the BANK by: 
(Signature)  
(Name) 

(Designation) 
 (Code Number) 

(Address) 
 

(i) Notes: The bank guarantee should contain the name, designation and code number of the officer (s) 
signing the guarantee. The address, telephone number and other details of the Head Office of the 
Bank as well as of issuing Branch should be mentioned on the covering letter of issuingBranch 
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Special Terms and Condition 
 

D.1 Definition of Engineer-in-Charge and commencement of work: 

The word “Engineer-in-Charge” means the University Engineer / Assistant Engineerof Uttar Banga Krishi 
Viswavidyalaya. The word “Department” appearing anywhere in the tender documents means Uttar Banga Krishi 
Viswavidyalaya, SAU under Government of West Bengal, who have jurisdiction, administrative or executive, over 
part of whole of the works forming the subject matter of the tender or contract. The word “approved” appearing 
anywhere in the documents means approved by the authority of Uttar Banga Krishi Viswavidyalaya. The work shall 
have to be taken up within seven days of the receipt of the work order or otherwise mentioned therein. Failure to do 
so will constitute a violation of the contract stipulation as regards of proportionate progress and timely completion of 
work and the contractor will thereby make himself liable to pay compensation or other penal action as per stipulation 
of the printed tenderform. 

D.2 Terms &Conditions in extended period: 

As Clause 5 of W.B.F. No. 2911 as the case may be when an extension of time for completion of work is granted by 
the Tender Inviting Authority / Engineer-in-Charge against proper reasoning’s, it will be taken for granted by the 
working contractor that the validity of the contract is extended automatically up to the extended period with all terms 
and conditions rates etc. remaining unaltered, i.e. the tender is revalidated up to the extended period. [Except in case 
of adjustment of price for increase or decrease of basic materials which is guided by relevant G.O.s 

D.3 Co-operation with other agencies and damages and safety of roadusers: 

All works are to be carried out in close co-operation with the Department and other contract or contracts that may be 
working in the area of work. The work should also be carried out with due regard to the convenience of the road 
users and occupants of the adjacent locality, if any. All arrangements and programme of work must be adjusted 
accordingly. All precautions must be taken to guard against chances of injury or accidents to workers, road users, 
occupants of the adjacent locality etc. The contractor must see that all damages to any property which, in the opinion 
of the Engineer-in-Charge are due to the negligence of the contractor are promptly rectified by the contractor at his 
own cost and expenses and according to the direction and satisfaction of theEngineer-in-Charge. 

D.4 Transportation arrangement: 

The contractor shall arrange for all means of transport including railways wagons required for carriage and supply of 
materials and also the materials required for the construction work. The Department may however, at their own 
discretion grant necessary certificates, if required, for booking of railways wagons etc. But, in case of failure of the 
department to help the contractor in this respect, the contractor will have arranged at his own initiative so that 
progress of work will not hamper and no claim whatever on this ground will be entertained under any circumstances. 
If railways facilities are not available, the contractor will have to depend on transport of materials by road as 
necessary to complete the work without claiming any extra payment from department in this regard. The contractor 
must consider his aspect while quoting rate. 

D.5 Contractor’s Site office: 

The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-Charge where all 
directions and notice of any kind whatsoever, which the Engineer-in-Charge or his representative may desire to give 
to the contractor in connection with the contract, may be left or sent by post to such office or delivered to the 
contractor’s authorized agent or representative. For such intimation to the contractor’s site office, it shall be deemed 
to the sufficient enough to be served upon thecontractor. 

D.6 Incidental and othercharges: 

The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fees for water supply, 
Royalty or road materials (if any), electricity and other charges of Municipalities or statutory local bodies, ferry 
charges, Toll charges, loading and unloading charges, handling chargers, overhead charges etc. will be deemed to 
have been covered by the rates quoted by the contractor inclusive of also Income Tax, Octroi Duty/Terminal Tax, 
Turnover Tax, GST etc. All other charges for the execution of the specified work, including supply of materials and 
related carriage, complete or finished in all respect up to the entire satisfaction of the Engineer-in-charge of the work. 
No extra claim in this regard beyond the specified rate as per work schedule whatsoever in this respect will 
beentertained. 

D.7 Authorized Representative ofContractor: 

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however, 
appoint and authorized representative in respect of one or more of the following purposes only. 

a) General day to day management ofwork. 

b) To give requisition for Departmental materials, Tools & Plants etc. to receive the same and sign hand receipts 
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thereof. 

c) To attend measurements when taken by the Departmental Officers and sign the records of such measurements 
which will be taken of acceptance by thecontractor. 

The selection of the authorized representatives shall be subject to the prior approval of the Engineer-in-Charge 
concerned and the contractor shall in writing seek such approval of the Engineer-in-Charge giving therein the name 
of work, Tender No., the Name, Address and the specimen signature of the representative he wants to appoint and the 
specific purposes as specified here-in-above, which the representative will be authorized for. Even after first 
approval, the Engineer-in-Charge may issue at any subsequent date, revised directions about such authorized 
representative and the contractor shall be bound to abide by such directions. The Engineer-in-Charge shall not be 
bound to assign any reason for his revised directions. Any notice correspondence etc. issued to the authorized 
representative or left at his address, will be deemed to have been issued to thecontractor. 

D.8 Power of Attorney: 

The Provision of the power of attorney, if any, must be subject to the approval of the Department. Otherwise the 
Department shall not be bound to take cognizance of such of attorney. 

D.9 Extension of time: 

For cogent reasons over which the contractor will have no control and which will retard the progress, extension of 
time for the period lost will be granted on receipt of application from the contractor before the expiry date of 
contract. No claim whatsoever for idle labour, additional establishment, cost of materials and labour and hire charges 
of tools & plants etc. would be entertained under any circumstances. The contractor should consider the above factor 
while quoting this rate. Applications for such extension of time should be submitted by the contractor in the manner 
indicated in Clause-5 of the printed form of W.B.F. No.2911. 

D.10 Contractor’s Go-down: 

The contractor must provide suitable go-downs for cement and other materials at the site of work. The cement go-
down is to be sufficient in capacity and it must be water tight with either an elevated floor with proper ventilation 
arrangement underneath the floor or if solid raised flooring is made, cement is to be stored on bamboo or timber 
platform to the satisfaction of the Engineer-in-Charge. No separate payment will be made for these go-downs or for 
the store yard. Any cement, which is found at the time of use to have been damaged, shall be rejected and must 
immediately to remove from the site by the contractor as per directed of the Engineer-in-Charge. 

D.11 Arrangement ofLand: 

The contractor will arrange land for installation of his Plants and Machineries, his goo down, store yard, labour 
camp etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may be 
spared for the purpose on usual charges as fixed by the Engineer-in-charge. 

D.12 Use of GovernmentLand: 

Before using any space in Government land for any purpose whatsoever, approval of the Engineer-in-charge will 
berequired.Departmentalland,ifavailableandifappliedfor,maybesparedforthepurposeonusualchargesas 
fixed by the Engineer-in charge. The contractor shall make his own arrangements for storage of tools, plant, 
equipments; materials etc. of adequate capacity and shall clear and remove on completion of work and shed, huts 
etc. which he might have erected in Government land. If after such use, the contractor failed to clear the land, 
Department will arrange to remove those installation and adequate recovery will be made from the dues of the 
contractor. 

D.13 Work OrderBook: 

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work 
Order Book to Sub-Divisional Officer/Assistant Engineer Concerned, who is authorized to receive and keep in 
custody the Work Order Book on behalf of the Engineer-in-Charge. The Work Order Book shall be kept at the site 
of work under the custody of Sub-Divisional Officer/Assistant Engineer or his authorized representative. The 
Work Order Book shall have machine numbered pages in triplicates. Directions or instruction from Departmental 
officers to be issued to the Contractor will be entered (in triplicate) in the Work Order Book (except when such 
directions or instructions are given by separate letters). The contractor or his authorized representative shall 
regularly note the entries made in the Work Order Book and also record thereon the action taken or being taken by 
him complying with the said directions or instruction on any relevant point relating to the work. The contractor or 
his authorized representative may take away the triplicate page of the Work Order Book for his own record and 
guidance. Cases of supplementary items or of claims may not be entertained unless supported by entries in the 
Work Order Book or any written order from the Tender Accepting Authority. 

The first page of the Work Order Book shall contain the following particulars: 

a) Name of theWork 
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b) Reference to contractnumber 

c) Contractual rate inpercentage 

d) Date of opening of the Work OrderBook 

e) Name and address of theContractor 

f) Signature of theContractor 

g) Name & address of the Authorized representative (if any of the contractor authorized byhim) 

h) Specific purpose for which the contractor’s representatives is authorized to act on behalf if theContractor. 

i) Signature of the authorized representative duly attested by theContractor. 

j) Signature of the Sub-Divisional Officer/Assistant Engineerconcerned. 

k) Date of actual completion ofwork. 

l) Date of recording finalmeasurement. 

Entries in (k) & (l) above shall be filled in on completion of the work and before the Work Order Book is recorded 
in the office of the Sub-Divisional Officer/Assistant Engineer. 

D.14 Clearing of Materials: 

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all varieties 
of jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works on 
completion of works all temporary structure or obstruction including some pipes in underground work, if any, must 
also be removed. All scars of construction shall be obliterated and the whole site shall be left in a clear and neat 
manner to the satisfaction of the Engineer-In-Charge. Total length (in case of road project) shall be demarcated by 
proper chainage and with fixing 200m post as per direction of Engineer-in-Charge on both side of the alignment 
and Bench Marking at desired locations as per direction of Engineer-in-Charge. No separate payment shall be 
made for all these works, the cost thereof being deemed to have been included in the rates of various items of 
works quoted by the contractor in the schedule of probable items ofworks. 

D.15 SundryMaterials: 

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as directed by 
the Engineer-In-Charge at his own cost before starting and during the work by which the departmental staff will 
check levels layout different works and fix up alignment and the contractor shall have to maintain and protect the 
same till completion of the work. All machineries and equipments like Level Machine, Staff, Theodolite etc. and 
other sundry material like, pegs, strings, nails flakes instruments etc. and also skill labour require for setting out the 
levels for laying out difference structures and alignment shall also be supplied by the contractor as per direction of 
Engineer-in-Charge at his own cost without any extra claim towards the department. 

D.16 Supplementary / Additional items ofWorks: 

Notwithstanding the provisions made in the related printed tender form any item of the work which can be 
legitimately be considered as not stipulated in the specific price schedule of probable items of work but has 
become necessary as a reasonable contingent item during actual execution of work will have to be done by the 
Contractor, if so directed by the Engineer-in-Charge and the rates will be fixed with manner as stated below: - 

(a) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied items of 
work appearing in the P.W. (Roads) Department schedule of rates of probable items of work forming part of tender 
document Rates for the working area enforce at the time ofN.I.T. 

(b) In Case, extra items do not appear in the above Public Works (Roads) Department Schedule of Rates, such 
items for the works shall be paid at the rates entered in the Public Works Department Schedule of Rates for the 
working area enforce at the time ofN.I.T. 

(c) In case, addition items do not appear in the above Public Works (Roads) Department Schedule of Rates, such 
items for the works shall be paid at the rates entered in the Public Works Department Schedule of Rates for the 
working area enforce at the time ofN.I.T. 

(d) If the rates of the supplementary items cannot be computed even after applications of clauses stated above, the 
same shall be determined by analyses from market rates of material, labour and carriage cost prevailing at the time 
of execution of such items work. Profit and overhead charges (both together) at 10% (Ten percent) will be 
allowed only; the contractual percentage will not beapplicable. 

Unbalanced market rates shall never be allowed. 
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Contractual percentage shall only be applicable with regard to the portions of the analysis based on clauses (a) & 
(b) stated above only. 

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by 
entries in the Work Order Book or any written order from the tender accepting authority. 

 
N.B. In addition to the above noted guide line, the amendment of Rules 238 & 239 of PWD code vide 
notification no. 6754-PW/L&A/2M-312/2017 dated 18/12/2017 of the Law & Arbitration Cell, PWD shall 
also be followed in the contract. 

D.17 Covered upworks: 

When one item of work is to be covered up by another item of work the latter item shall not be done before the 
formal Item has been measure up and has been inspected by the Engineer-in-Charge or the Sub-Divisional officer 
/Assistant Engineer, as the authorized representatives of the Engineer-in-Charge and order given by him for 
proceeding with the latter item of work. However, when this is not possible for practical reasons, the Sub-Assistant 
Engineer, authorized by the Sub-Divisional Officer/Assistant Engineer may do this inspection in respect of minor 
works and issue order regarding the latter item. 

D.18 Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved by 
the Engineer-in-Charge and checking the quality of such materials shall have to be done by the concerned 
Department or as directed by Engineer-in-Charge prior to utilization in the work. 

D.19 Water andenergy: 

The contractor shall have to arrange at his own cost, required energy for operation of equipments and machineries, 
for operating of pumping set, illuminating work site, office etc. that may be necessary in difference stages of 
execution of work. No facility of any sort will be provided for utilization of the departmental sources of energy 
existing at site of work. Arrangement for obtaining water for the work should also be made by the contractor at his 
own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne by the contractor 
for which no claim will be entertained. All materials, tools and plants and all labour (skilled and unskilled) 
including their housing, water supply, sanitation, light, procurement of food for contractors’ staff & crews, medical 
aids etc. are to be arranged for by the contractor at his own cost. The cost for transportation of labour, materials and 
all other incidental items as required for work shall also have to be borne by the Contractor without any extra claim 
fromdepartment. 

D.20 Road opened totraffic: 
 

It should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic 
during execution of the work. The work should be so arranged and the programmed of work must be as adjusted as 
would not disturb the smooth flow of road traffic in any way. If necessary diversion road should be provided and 
maintained by the contractor at his own cost for the entire period of work, if not separately provided in the tender. 
The Contractor should take all necessary precautions including guarding, lighting and barricading as necessary, to 
guard against the chances of injury or accident to the road user and traffic and ferry users during execution of the 
work for which nothing extra will be paid except otherwise mentioned in specific price schedule. The contractor 
will also indemnify the Department against consequences of any such injury or accident, if so happens, as per 
opinion of the Engineer-in-Charge, due to contractor’s fault in compliance with any of such obligations. Suitable 
road sign as and where necessary should be provided by the contractor at his own cost as per direction of the 
Engineer-in-charge and shall also be maintained till the completion of the work. Road barriers with red light at 
night are to be placed where the existing surface is disturbed with proper road signs. All these shall be done at the 
cost of the contractor without any extra claim towardsdepartment. 

D.21 Drawings: 

All works shall be carried out in conformity with the drawings supplied by this Department. The Contractor shall 
have to carry out all the works according to the departmental General Arrangement Drawing and Detail Working 
Drawings to be supplied by the Department from time to time. 

D.22 Serviceable Materials: 

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge) obtained 
during dismantling of existing structures/roads and handing over the same to the Engineer-in-charge of work of this 
Department lies with thecontractor and nothing will be paid on this account. In case of any loss or damage 

of serviceable materials prior to handing over the same to this Department, full value will be recovering from the 
contractor’s bill at rates as will be assessed by the Engineer in- charge. 

D24 Unserviceable Materials: 
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The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The 
contractor shall dress up and clear the work site after completion of work as per direction of the Engineer-in- 
Charge. No extra payment will be made on this account. 

 
D.25 Contractor’s risk for loss ordamage: 

 
All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, 
boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra claim 
towards department. 

 
D.26 Idle labour &additionalcost: 

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment cost, 
cost of Toll and hire and labour charges of tools and plants, railway freight etc. would be entertained under any 
circumstances. 

D.27 Charges and fees payable bycontractor: 

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of any local 
or other statutory authority which may be applicable to the works and shall keep the department against all 
penalties and liabilities of every kinds for breach of such statute regulation orlaw. 

b) The Contractor shall save, harmless and indemnify the department from and against all claims, demands, suit and 
proceedings for or an account of infringement of any patent rights, design, trade mark of name of other protected 
write in respect of any constructional plant, machine, work, materials, thing or process used for or in connection 
with works or temporary works or any ofthem. 

 
 

D.28 Issue of Departmental Tools and Plants: 

All Tools and Plants required for the work will have to be deployed by the Contractor at his own cost; all cost of 
fuel and stores for proper running of the Tools and Plants must be borne by theContractor. 

D.29 Realization of Departmental claims: 
 

Any some of money due and payable to the contractor (including security deposit returnable to him) under this 
contract may be appropriated by the Government and set off against any claim of Government for the payment of 
sum of money arising out of this contract or under any other contract made by the contractor with the Government. 

D.30 Compliance of differentActs: 

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848. 
Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to time. 
If he fails to do so, E-in- Charge or Superintending Engineer of the concern Circle of P.W. (Roads) Directorate 
may at his discretions, take necessary measure over the contract. 

The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of the 
provision of the said Act(s). The Contractor must obtain necessary certificate and license from the concerned 
Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970. 

The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or date as are called for 
from time to time in connection with implementation of the provisions of the above Acts and Rules and timely 
submission of the same, failing which the contractor will be liable for breach of contract and the Engineer-in- 
Charge may at his discretion take necessary measures over the contract. 

D.31 Safety, Security and Protection of theenvironment: 

The Contractor shall, throughout the execution and completion of the Works and the remedying of any defects 
therein: 

(a) Have full regard for the safety of all persons and the Works (so far as the same are not completed or occupied 
by thedepartment), 

 
(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and where 
necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and convenience 
of the public orothers, 

 
(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to 
persons or to property of the public or others resulting from pollution, noise or other causes arising as a 
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consequence of his methods ofoperation, 
 

(d) Ensure that all lights provided by the Contractor shall be screened so as not to interfere with any signal light of 
the railways or with any traffic or signal lights of any local or otherauthority. 

 
D.32 Commencement ofwork: 

 
The work must be taken up within the date as stipulated in the work order and completed in all respects within the 
period specified in Notice Inviting Tender. 

 
D.33 Programmeof work: 

Before actual commencement of work the contractor shall submit a programme of construction of work clearly 
showing the required materials, men and equipment. The contractor will submit a programme of construction in the 
pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of progress of work to 
complete the work within the specific period for approval of the Engineer-In- Charge who reserves the right to 
make addition, alterations and substitutions to such programme in consultation with the contractor and such 
approved programme shall be adhered to by the contractor unless the same is subsequently found impracticable in 
part or full in the opinion of the Engineer-In-Charge and is modified by him. The contractor must pray in writing, 
showing sufficient reasons therein for modification of programme. The conditions laid down in clause 2 of the 
printed tender form regarding the division of total period and progress to work and the time table there for as 
provided in the said clause shall be deemed to have been sufficiently complied with the actual progress of work 
and does not fall short of the progress laid down in the approved time table for one fourth, half and three fourth of 
time allowed for thework. 

D.34 Setting out of the work: 

The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the 
position, levels, dimensions and alignments of all parts of work, if any rectification or adjustment becomes 
necessary the contractor shall have to do the same at his own cost according to the direction of the Engineer-in- 
Charge. During progress of works, if any, error appears or arises in respect of position, level, dimensions or 
alignment of any part of the work contractor shall at his own cost rectify such defects to the satisfaction of the 
Engineer-in-Charge. Any setting out that may be done or checked by either of them shall not in any way relieve the 
contractor from their responsibility for correctness and rectification thereof. 

D.35 Precautions duringworks: 

The contractor shall carefully execute the work without disturbing or damaging underground or overhead service 
utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service utilities is found 
unavoidable the matter should immediately be brought to the notice of the Engineer-in-Charge and necessary 
precautionary measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and 
expenses of the contractor. If the service utilities are damaged or disturbed in any way by the contractor during 
execution of the work, the cost of rectification or restoration of damages as would be fixed by the Engineer in- 
Charge concerned will be recovered from the contractor. 

D.36 Testing of qualities of materials &workmanship: 

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as 
per M.O.R.T. & H’s specification for Road and Bridge Works (Latest Revision) and relevant IS codes and the 
Engineer-In-Charge reserves the right to test, examine and measure the materials/workmanship direct at the place 
of manufacture, fabrication or at the site of works or any suitable place. The contractor shall provide such 
assistance, instrument, machine, labour and materials as the Engineer-in-Charge may require for examining, 
measuring and testing the works and quality, weight or quantity of materials used and shall supply samples for 
testing as may be selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will 
carry out tests from outside Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests shall be 
borne by the agency and that must be considered during quotingrate. 

D.37 Timely completion ofwork: 

All the supply and the work must have to be completed in all respects within the time specified in Notice Inviting 
Tender from the date of commencement as mentioned in work order. Time for completion as specified in the 
tender shall be deemed to be the essence of the contract. 

D.38 Procurement ofmaterials: 

All materials required to complete execution of the work shall be supplied by the contractor after procurement 
from authorized and approved source. 

D.39 Rejection ofmaterials: 



18 | P a g e  

 

All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must be removed 
by the Contractor from the site within 24 hours of the issue of order to that effect. In case of non- compliance of 
such order, the Engineer-In-Charge shall have the authority to cause such removal at the cost and expense of the 
contractor and the contractor shall not be entitled to claim for any loss or damage of thataccount. 

D.40 Implied elements of work in items: 

Except of such items as are included in the Specific Priced Schedule of probable items and approximate quantities 
no separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering, curing etc. and the 
rates of respective items or works are to be deemed as inclusive of the same. 

D.41 Damagedcement: 

Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be rejected 
and must immediately be removed from the site by the contractor or disposed of as directed by Engineer-in- 
Charge at the costs and expenses of the contractor. 

D.42 Issue of DepartmentalMaterials: 

Issuance of Departmental materials will be as mentioned in the NIT. 

D.43 ForceClosure: 

In case of force closure or abandonment of the works by the Department the contractor will be eligible to be paid 
for the finished work and reimbursement of expenses actually incurred but not for any losses. 

D.44 Tender Rate: 
 

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced 
schedule of probable item of work. The quantities for various other items of works as shown in the priced schedule 
of probable items of works are based on the drawing and design prepared by the Department. If variations become 
necessary due to design consideration and as per actual site conditions, those have to be done by the contractor at 
the time of execution at the rate prescribed in the tender condition. No conditional rate will be allowed in anycase. 

 
 

D.45 Delay due to modification of drawing anddesign: 
 

The contractor shall not be entitled for any compensation for any loss due to delays arising out of modification of 
the work and due to non-delivery of the possession of site, if any. 

 
D.46 Additional Conditions: 

 
A few additional conditions under special terms and conditions: 

 
1. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & 

unserviceable) earth, rubbish, materials etc. as per direction of theEngineer-in-Charge. 
 

2. The considered rate against the Items in the BOQ are inclusive of GST @ 12% ,Labour welfare Cess @ 1% & 
all other taxes / charges as applicable. 

3. Display board (Informatory) of size 150cm X 90cm is to be provided at starting and end chainage of the work-
site with aluminum plate hoisted on steel tubular pipe/ angle post to a height of 1.5 Metre at the cost of the 
contractor including fitting, fixing, painting, lettering etc. complete as per direction ofEngineer-in-Charge. 

4. The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per direction of 
Engineer- in-Charge. 

5. Deep excavation of trenches and left out for days shall beavoided. 

6. Labour welfare Cess will be deducted @ 1(one) % of gross bill value as perrule. 

7. The whole work will have to be executed as per Departmental drawings available in this connection at the 
tenderrate. 

8. Income Tax will be deducted from each bill of the contractor as per applicable rate and rules inforce. 

9. GST will be deducted as applicable in force from the bill in addition to other deduction as per extentrules. 

D.47. Payment ofBills: As mentioned in theNIT 

D.48. Refund of Security Deposit: 
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The Contractor shall be responsible for satisfactory maintenance of the Building at appropriate service level to the 
satisfaction of the Engineer-in-charge for a period of 5(five) years from the date of completion of the work. The 
security deposit relating to the work shall be refunded (credited to the bank account) to the tune of 30% on expiry 
of 4th year (from actual date of completion of the work) & rest 70% on expiry of 5th year (from actual date of 
completion of thework). 

D.49. Arbitration: As mentioned in Cl. 13NIT 

D. 50. Defect Liability Period: 

The executed portion of the Building should be guaranteed for 5 (five) years from the date of completion of the 
work and the entire rectification work will be done by the Agencies at their owncost. 

 
If any defect/ damage is found during the period as mentioned above the contractor has to make the same good at his 
own expense to the specification at par with instant project work, or in default, the Engineer-in-charge may cause the 
same to be made good by other workmen and deduct the expense (of which the certificate of the Engineer-in-charge 
shall be final and binding on all concerned) from any sums whether under this contract or otherwise that may be then, 
or at any time thereafter become due to contract from the Government or from his security deposit either full or of a 
sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which opinion shall be final and 
conclusive against the contractor), of making such damage or imperfection good shall exceed the amount of such 
security deposit and/of such sums, it shall be lawful for the Government to recover the excess cost from the contractor 
in accordance with the procedure prescribed by any law for the time being in force. Refund of Security Deposit will 
only be made on the pro- rata basis i.e. release of such security deposit to the tune of 30% on expiry of 4th year (From 
actual date of completion of the work) & rest 70% on expiry of 5thyear. 

 
D. 51. Preventive measures against air pollution: 

 
Preventive measures are to be taken: - 

 

a) Wrapping of construction area/ buildings with geotextile fabric, installing dust barriers or other actions, as 
appropriate for the location. 

b) Applying water and maintain soil in a visible damp or crusted condition for temporarystabilization. 
c) Applying water prior to levelling or any other earth moving activity to keep the soil moist throughout theprocess. 
d) Limiting vehicle speeds to 15 mph on the worksite. 
e) Cleaning wheels and undercarriage of haul trucks prior to leaving constructionsite. 
f) Applying and maintaining dust suppressant on haulroutes. 
g) Applying a cover or screen to stockpiles and stabilize stockpiles at completion of activity by water and 

maintain a dust palliative to all outer surfaces of thestockpiles. 
h) Stabilizing surface soils where loaders, support equipment and vehicles should operate by using water and 

maintain surface soils in a stabilized condition where loaders, support equipment and vehicles willoperate. 
i) Stabilizing adjacent disturbed soils following paving activities with immediate landscaping activity or 

installation of vegetative or rockcover. 
j) Maintaining dust control during working hours and clean track at the end of the workshift/day. 
k) Stabilizing sloping surfaces using soil binders until vegetation or ground cover can effectively stabilize theslope. 
l) Disposal of debris in consultation with the local authorities following proper environmental managementpractice. 
m) During construction work, including cutting of marbles, ambient noise level should not exceed more than 65 dB(A). 

 
Practices to be discarded: - 

 

a) Disposal of debrisindiscriminately. 
b) Allowing the vehicles to run at high speed within the worksite. 
c) Cutting materials without proper dust control/noise controlfacility. 
d) Keeping materials without effectivecover. 
e) Allowing access to the work area except workers to limit soil disturbance. Access may be prevented 

by fencing, ditches, vegetation, berms or anothersuitable barrier. 
f) Leaving the soil, sand and cement stack uncovered. 
g) Keeping materials or debris on the roads or pavements. 
h) Burning of old tyres in hot mix plant as a fuel during construction and repairing of the roads for melting coal tar. 

 
 
 



20 | P a g e  

 

D. 52. GROUNDS FOR SUSPENSION AND DEBARMENT: 
 

a. Submission of eligibility requirements containing false information/ declaration or falsified documents / records. 
 

b. Submission of Bids that contain false information or falsified documents, or the concealment of such 
information in the Bids in order to influence the outcome of eligibility screening or any other stage of the 
bidding process. 

 
c. Unauthorized use of one’s name / digital signature certificate for purpose of bidding process. 

 
d. Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in hisfavour. 

 
e. Refusal or failure to post a self-declaration to the effect of any previous debarment imposed by any other 

department of State Government and / or CentralGovernment. 
 

f. All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about 
any bidder, lodging false complain about any officer duly authorized by the department, restraining any 
interested bidder to participate in the bidding process, etc. 

 
g. Assignment and subcontracting of the contract or any part thereof without prior written approval of the 

procuring entity. 
 

h. Whenever adverse reports related to adverse performance, misbehavior, direct or indirect involvement in 
threatening, making false complaints etc. damaging the reputation of the department or any other type 
complaint considered fit by the competent authority of the department, are received from more than one officer 
or at more than one occasion form individual officer. 

 

i. Refusal or failure to post the required performance security / earnest money within the prescribed time 
without justifiable cause. 

j. Failure in deployment of technical personnel, engineers and / or work supervisor having requisite 
license / supervisor certificate of competency as specified in the Contract. 

 
k. Refusal to accept an award after issuance of “letter of acceptance” or enter into contract with the government 

without justifiable cause. 

l. Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within 
the specified period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work Order”, 
“Work Order”, “Notice to Proceed”, “Award of Contract,etc. 

m. Failure to submit the ‘Additional Performance Security’ within 7(seven) working days from the date of issuance of‘LOA’. 

n. Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or 
failure 
bythecontractortocomplywithanywrittenlawfulinstructionoftheprocuringentityoritsrepresentative(s)pursuant to 
the implementation of the contract. 

o. For the procurement on consultancy service / contracts, poor performance by the consultant of his services 
arising from his fault or negligence. Any of the following acts by the consultant shall be construed as poor 
performance. 

 
i) Non-deployment of competent technical personnel, competent engineers and / or work supervisors. 
ii)  Non-deployment of committed equipment, facilities, support staff and manpower. and 
iii)  Defective design resulting in substantial corrective works in design and / or construction. 
iv) Failure to deliver critical outputs due to consultant’s fault or negligence. and 
v) Specifying materials which are inappropriate and substandard or way above acceptable standards 
leading to high procurement cost. 
vi) Allowing defective workmanship or works by the contractor being supervised by the consultant. 

 
p. For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacture, supplier or 

distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a vis as laid 
down in the contract. 

q. Willful or deliberate abandonment or non-performance of the project or contract by the contractor 
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resulting to substantial breach thereof without lawful and / or just cause. 
 

D. 53. Category & Penalty of Offence: 
 

A )Sl No ‘a’ to ‘q’ under D 52 , will be considered as 1st Degree of offence . 
 

For committing 1st Degree of offence, the bidder will be disqualified from participating in any procurement 
process under the Public Works department, Govt of West Bengal upto 2 (two) years. 

 
C) Any one of the offences as mentioned under (A) above, committed by a particular bidder / contractor by more 

than one occasions, be considered as 2nd Degree of offence. 
 

For committing 2nd Degree of offence, the bidder will be disqualified from participating in any procurement 
process under the Public Works department, Govt of West Bengal upto 3 (three) years. 

 
In addition to the penalty of suspension / debarment, the bid security / earnest money posted by the concerned bidder or 
prospective bidder shall also be 
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DECLARATION BY THE BIDDER  

Affidavit to be affirmed on Non-Judicial Stamp Paper of Rs. 10/- only and to be enclosed with the tender Documents 
which is also required to be mentioned in the forwarding letter of the bidder. 

I, --------------------- Son of -------------------- aged about ---------- years by occupation ------------- do hereby solemnly 
affirm and declare as follows:  

1. That, I am the                              (designation of)                             (Name of bidder)  and I am duly authorized and 
competent to affirm this affidavit on behalf of the said bidder. 

2. That, my / our authorized and competent personnel including myself have inspected all the sites of work covered 
under NIeT No. ________(Circulated vide memo No. ___________) Dated: __________and S.L. No of NIeT ____        
of the Registrar, Uttar banga Krishi Viswavidyalaya and have made ourselves fully acquainted with the site conditions 
and local conditions in or around the site of work. We have also carefully gone through the Notice Inviting Tender and 
Tender documents. Tender of the above named bidder is offered upon due consideration of all factors and if the same is 
accepted, I, on behalf of the aforesaid bidder, being duly authorized, promise to abide by all the covenants, conditions, 
and stipulations of the contract document and to carry out construction based on Departmental design and drawing, 
supply, erection, commissioning to the entire satisfaction of the Engineer – in – charge of the work and abide by his 
instruction as may be given by him time to time to the effect. I also undertake to abide by the provisions of law including 
the provision of Contract labour (Regulation & Abolition) Act 1970, Apprentice Act, 1961, West Bengal Sales tax Act, 
Income Tax Act as would be applicable to the Bidder upon entering into formal contract with the Uttar Banga Krishi 
Viswavidyalaya. 

3. That I declare that no relevant information as required to be furnishing by the Bidder has been suppressed in                                                              
the Tender Documents. 

4. That I declare that for execution of different types of works in connection with the present work, as per scope of 
Tender Document we will not claim any extra payment for any type of work in any manner whatsoever in the event of 
becoming successful Bidder. 

5. It is understood and agreed that cost whatsoever is incurred / involved for participation in this Tender would not be 
compensated / borne by UBKV and therefore, in consideration of submitting its qualifications as a prospective 
Contractor for review, I fully agree to waive any claim against UBKV that might arise with respect to its decision of a 
prospective Contractor’s qualification. The decision of UBKV is final, binding and not subjected to appeal / review of 
any kind. 

6.  That I declare that UBKV shall not be held responsible for making payment against any anticipated profit and / or 
compensation for any losses, whatsoever for the works as stated in this Tender Document and we shall not claim any 
payment for such purposes in the event of becoming successful Bidder. 

7. That I declare that my / our organization not declared / blacklisted by any Municipal corporation / Development 
Authorities / State or Central Government Authority or Private sector in India since last 5 (five) years. My / our 
Organization has not been declared Bankrupts or Insolvent by any Govt. or Private Financial Institution. Nor any other 
ill record has been recorded in the name of my / our organization in any of the Municipal Corporation / Development 
Authorities / State or Central Government Authority or private Sector in India. Nor any activity of our organization staff 
has been recorded as anti- national / against the law of the land in any concerned law protecting authority. 

8. That the statement made in paragraph no 1 to 7 is true to the best of my knowledge and belief. 

Solemnly affirmed by the  

Said                                                                                                               Deponent 

  Before me 
(1st Class Judicial Magistrate / Notary Public) 


